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REQUEST FOR PROPOSALS (RFP) No.  131 
INTEGRATED TRANSPORTATION PLANNING, PROGRAMMING AND TRACKING DATABASE AND 

VISUALIZATIONS SOLUTION 
 
Chicago Metropolitan Agency for Planning (CMAP) is issuing a request for proposals for an integrated 
transportation planning, programming and tracking database and visualizations solution from interested and 
qualified firms, as described in the enclosed Request for Proposals (RFP).   
 
CMAP will conduct a non-mandatory pre-bid information session on Thursday March 5, 2015 at 11:00 am local 
time.  Consultants may attend in person or by webinar/conference call.  To attend in person, call CMAP at 312-
454-0400 to be added to the Willis Tower visitor list.  Driver’s license or state ID required for entry into the 
building.  To join by webinar/conference call, email Procurements@cmap.illinois.gov  requesting RFP 131 
webinar/conference call information.  An email with the webinar/conference call information will be sent to all 
who have registered by noon on Wednesday, March 4, 2015.   
 
If your firm is qualified and experienced in performing/providing the described services, CMAP would appreciate 
receiving your quote as indicated in the RFP. The deadline for receipt of submissions in response to the RFP is 
3:00 p.m., Friday March 27, 2015. 
 
Thank you, and if you have any questions, please call me at (312) 386-8756. 
 
 
Sincerely, 
 
 
Penny A. DuBernat 
Procurement Officer 
 
Enclosure

mailto:Procurements@cmap.illinois.gov


 

 
CMAP RFP 131  1 

 

REQUEST FOR PROPOSALS (RFP) No. 131 
 

The Chicago Metropolitan Agency for Planning (CMAP) invites firms to submit proposals for an integrated 
transportation planning, programming and tracking database and visualizations solution as described in 
the enclosed Request for Proposals (RFP).  Please read each section carefully for information regarding 
the proposal and submittal instructions. 
 

SECTION 1: Background and General Information 

 
About CMAP 
The Chicago Metropolitan Agency for Planning (CMAP) is the official regional planning organization for 
the northeastern Illinois counties of Cook, DuPage, Kane, Kendall, Lake, McHenry, and Will. CMAP 
developed and now leads the implementation of GO TO 2040, metropolitan Chicago's first 
comprehensive regional plan in more than 100 years. To address anticipated population growth of more 
than 2 million new residents, GO TO 2040 establishes coordinated strategies that help the region’s 284 
communities address transportation, housing, economic development, open space, the environment, and 
other quality-of-life issues. See www.cmap.illinois.gov for more information. 
 
Project Background  
CMAP’s MPO Policy Committee is designated by the governor of Illinois and northeastern Illinois local 
officials as the region's Metropolitan Planning Organization (MPO). The MPO plans, develops and 
maintains an affordable, safe and efficient transportation system for the region, providing the forum 
through which local decision makers develop regional plans and programs. 
 
As the MPO, CMAP is responsible for developing a long range transportation plan (LRTP) - GO TO 2040. 
It includes the policies that guide the selection and implementation of the fiscally constrained multi-modal 
Transportation Improvement Program (TIP) for the region. 
 
The TIP identifies and tracks federally funded and regionally significant transportation projects over a six-
year period for the seven county Chicago region.  It is a multimodal list of projects that includes highway, 
rail, bus facility improvements, signal synchronizations, intersection improvements, bicycle and pedestrian 
projects, and other transportation-related activities.  The TIP is a six-year agenda of surface 
transportation projects approved according to federal regulations and must be fiscally constrained at all 
times.  The TIP is compiled in cooperation with entities with jurisdiction over the various parts of the 
region’s transportation system.  These entities work to satisfy their responsibilities to maintain, modernize, 
and expand regional infrastructure.  
 
The TIP database is currently hosted in-house within Microsoft SQL Server and uses a web-based 
interface to coordinate more than 40 Federal, State, regional and local programming agencies 
representing over 300 implementing agencies in tracking more than 1,900 transportation improvement 
projects within the region. In addition to collecting information required for the Transportation 
Improvement Program, the TIP database also collects project-level data that are key inputs into the 
conformity modeling process and acts as a reporting vehicle for the federally required Annual Obligations 
Report.  The current TIP database is available for review.  Public access is available by entering the word 
“guest” for both username and password.      
    
 
Statement of Purpose 
CMAP is seeking an integrated transportation planning, programming and tracking database and 
visualizations solution.  This solution may be provided by either a consultant that currently provides an 
“out-of-the-box” application or, a team of consultants that will provide custom database planning, 
development, programming, training, and on-going technical support for a new SQL-based database 
application or set of integrated database applications (the Database) with a web user interface to replace 
its existing TIP application.  CMAP further seeks to enhance the new application with data visualizations, 
enhanced reporting and an ArcGIS mapping component. The proposed application will provide both a 
public-facing website and a secured user interface with the capacity to interface with other partner 
agencies and their database applications.  

http://www.cmap.illinois.gov/
http://www.cmap.illinois.gov/about/2040/update
http://www.cmap.illinois.gov/programs-and-resources/tip
http://tip.cmap.illinois.gov/tip/login.aspx
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Further, comprehensive analyses of the TIP will be required to meet the region’s performance-based 
programming goals and to improve transportation decision making.    
 
Although a SQL based database and ESRI based GIS application are preferred, other platforms will be 
considered.    
 
 
General Information 
As a result of responses to this RFP, CMAP plans to review submissions and may, if necessary, conduct 
interviews with selected firms it determines can best meet the requirements outlined below. As applicable, 
negotiations will be held as necessary to select the firm that CMAP believes can best satisfy its 
requirements at rates it perceives are reasonable for the services provided.  It is expected that CMAP will 
hire a single consultant in response to this RFP, although this may be a multi-firm team with one lead firm 
and several subcontractors.  It is anticipated that these multi-firm teams will require the assistance of a 
GIS application development firm and a transportation engineering firm in addition to their in-house staff. 
Subject to “Reservation of Rights” below, it is anticipated that a contract will be awarded for three years in 
length with two one-year options for renewal. 
 
 

SECTION 2: Scope of Project and Procurement Details 

 
Scope of Services 
 
The integrated transportation planning, programming, and tracking database, and visualizations solution 
project is made up of four distinct but connected components:   
 

1. a “back end” database for storing, processing, and organizing data;  
2. a front end “user interface” for entering, querying, and retrieving data from the database; 
3. a GIS-based mapping application for entering, displaying, querying, and retrieving location-based 

data; and 
4. an analysis and visualization component for displaying and querying data interactively via tables, 

charts, and/or graphs.   
 

Integration of the database with other internal and external data sources through direct links and/or the 
ability to import/export is also desired.  Data must be collected from the web interface, mapping 
application, and via imports from other databases/spreadsheets internal and external to CMAP.  Project 
data, including illustrative data that is not part of the adopted TIP, will generally be collected at four 
different levels:  Project Information, Financial Line Items, Travel Demand and Air Quality Model 
Information, and Categories (by project and/or by line item).  Background Information and Administrative 
Information will also be collected and may or may not be associated with individual projects or line items.  
Once collected, the data must be validated for accuracy, completeness, and compliance with fiscal 
constraint criteria.  New projects and changes to existing projects must be analyzed for the type of action 
required to include them in the region’s adopted TIP.  Standard reports and visualizations (map and 
dashboards) must be generated for the adopted fiscally constrained TIP, the TIP with illustrative 
projects/line items, and for pending changes to the TIP. 
 
Due to its complex nature, CMAP envisions that this project will be completed in phases, beginning with a 
Planning Phase that will define the structure and function of all components of the project.  It is also 
during the Planning Phase that all items currently under review will be finalized, and any elements defined 
as desired but not required will be planned for eventual incorporation, possibly during the Maintenance 
and Future Development Phase.  Once all planning phase deliverables have been completed and 
accepted by CMAP, the actual Development and Programming or build phase should commence. The 
Third Phase will include cross walking existing data to the new application, testing, final documentation, 
and staff training.  The fourth phase of this project will include Maintenance and Future Development. 
Maintenance and Future Development will encompass planned for, but yet uncompleted desired 
elements, application development enhancements, and possibly hardware and software maintenance, 
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depending upon the final configuration and hosting decisions.  Application development enhancements 
will be on a task order basis while maintenance will be on an annual budget basis. CMAP is open to a 
completely custom solution, an “out of the box” or “software as a service (SaaS)” solution, or a 
combination of these.  
 
Terms and definitions used throughout this scope are provided in Attachment 5.   
    
 
 
Phase 1 – Planning  

 
I. Database Schema Design 

 
Deliverables: Database schema, including, but not limited to, a complete descriptive list of tables, 
fields, field properties, and relationships. 

 
All data collected and stored in the TIP database belongs to one of the following groups: Project 
Information, Financial Information, Travel Demand and Air Quality Model Information, and Background 
Information. Some data may be attached to records within the TIP database via links to other data 
sources.  Some information is required to be collected, while other information is desired. 

 
A. Project Information: Project information includes descriptive information that applies to an 

entire project. There are currently approximately 1,900 projects in the TIP database.    
  
Project Identification Number (TIP ID):  The primary unique identifier for each project 
included in the TIP database is the TIP ID.  The TIP ID must be auto-generated at the 
time of initial project entry into the TIP.  The current TIP ID (XX-XX-XXXX) assignment 
procedure must be maintained.  Each ID contains three parts, separated by dashes.  The 
first two digits indicate the location of the project, by subregional council, City of Chicago, 
or transit service board. The location is determined using a hierarchy that includes the 
programming agency, location (county and municipality), and other agencies participating 
in the project.  The hierarchy is included as Attachment 6.  The second two digits indicate 
the federal fiscal year (FFY) in which the project initially entered the TIP database, and 
the final four digits are sequential. 

 
Project Programmers’ Identification Number(s): Individual programming agencies 
may also have one or more distinct identifiers for projects and projects may have unique 
identifiers related to the fund source(s) being used.  The ability for project programmers 
to enter multiple local or fund-specific ID numbers to facilitate searching and tracking 
projects, and the linking of imported/exported data must be provided for programming 
agency unique identifiers in addition to the TIP ID.  The identification field(s) format 
should be customizable by programmer.  For fund sources that have unique identifiers, 
the user should be prompted to add the ID when adding that fund source to the project. 

 
    Programming Agency:  Several agencies and individuals are associated with every TIP 

project, including the agency responsible for programming the project in the TIP, the 
project sponsor(s) and partner(s), the actual implementer(s) of the project including their 
consultant(s), and various contacts (public, programming and technical, at a minimum).  
All must be included in the project record. 
 

 Project Description: The work being done on a project is made up of a list of work 
types.  Currently, there are 115 unique work types used in the TIP database.  The work 
type(s) determine what other project information, such as travel demand and air quality 
model information is required to submit a new project and/or project change to the 
database.  Current work types are available as Attachment 7. 
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   Project Location: A full description of the physical location of a project is required.  For 
linear projects, such as highways, rail lines, or bike paths, the location includes the main 
facility (“Northwest Highway”, “UPNW RR”, “Illinois Prairie Path”), the limits (“from 1

st
 Ave. 

to 5
th
 Ave.”), the county, and where applicable, the municipality.  For point projects, such 

as intersections, train stations, or bus stops, the location may include the main facility and 
the intersecting facility (“US 14 at US 31”), the name of the facility (“Clybourn Metra 
Station”), and/or the physical address of the facility, along with the county, and where 
applicable, the municipality.  Some projects may occur at “various” locations or may 
cover a wider area (“regionwide”, “throughout DuPage County”, or “within the area 
bounded by IL 176 to the north, US 14 to the south, IL 31 to the east and Main Street to 
the west”), which may be represented on a map by a polygon or which may not be 
mapped due to a large coverage area.  Exceptions to the limits (“from 1

st
 Ave. to 5

th
 Ave., 

excluding 2
nd

 Ave. to 3
rd

 Ave.”) and further explanation of “various locations” must also be 
included in the location description.    For consistency throughout the region, projects are 
generally referred to by their full location (Northwest Highway from 1

st
 Ave. to 5

th
 Ave. in 

the Village of Cary) on reports.  Finally some projects included in the TIP are not spatial 
in nature, such as purchasing vehicles or marketing campaigns. Projects that will not be 
spatially represented must contain some kind of descriptive name in place of the location 
information, for example “Pace Regionwide Bus Replacement” or “CTA Ridership 
Marketing Plan”. 

 
The use of an online mapping application to allow programmers to “draw” projects is 
desired.  A more detailed description of the scope of the mapping application is provided 
later in this document.  The location data fields (facility, limits, county, municipality, etc.) 
should be populated based on the mapped location.  Background information that is GIS-
based should be populated based on the mapped location.  Please see section D. below 
for more detailed information on background data.   

 
      Consistency with the LRTP:  Projects within or proposed to be included in the adopted 

TIP must be consistent with the adopted Long Range Transportation Plan (LRTP).  How 
that consistency will be demonstrated is currently under discussion at CMAP.  The 
demonstration may be via a narrative explanation entered by programmers, may be a 
series of check boxes, and/or may be based on some values calculated within the 
database based on project, financial or background information. 

 
 Attributes/Assets that are affected by the project:  CMAP is currently developing 

indicators that will be used to guide performance-based programming decisions.  It is 
anticipated that the collection of attribute and asset data for project locations, both before 
a project is completed and after a project is completed will be required in order to perform 
analyses of how individual projects, proposed changes to projects, and the adopted TIP 
as a whole affect the indicators.  Some examples of attribute or asset data include, but 
are not limited to, pavement condition, lane widths, vehicle type (transit/rail), traffic 
counts, and crash rates.  Much of the before data would come from existing data sources 
outside of the TIP, both internal and external to CMAP, including sources that are part of 
the mapping application.  The after data would likely be provided by users or be 
calculated based on “rules of thumb” or standards defined by CMAP. 

 
Project Categories:  Projects may be identified or grouped by categories, which will be 
established by CMAP, as part of ongoing efforts to implement GO TO 2040 and to 
develop the next Long Range Transportation Plan for the region.    Categories may be 
assigned to projects based on project status in the Long Range Transportation Plan 
(Major Capital Projects, Constrained Projects, and Unconstrained Projects), location, 
work types, funding types, roadway functional classification, or other project information 
and may be based on combinations of this information.  Multiple categories are likely and 
some may be calculated based on look-up tables. The data fields and logic necessary to 
obtain and report on categories by project should be built into the database for future use. 
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 Documents and Notes:  It is not always possible to capture all relevant project 
information within the fields included in the TIP database; therefore the ability to add 
notes to projects is required.  Also, over time there are many documents that are 
associated with a project.  Staff, project programmers, and regulatory/review agencies 
must be able to attach these documents via hyperlinks or by uploading files to the 
database server.  The notes and attachments should be indexed and searchable, and 
should be able to be marked as public or private, with viewing privileges related to a 
user’s database access level. 

 
 Project Timelines:  Tracking of the completion of major milestones and the actual and 

anticipated timeline of a project is required and should be accomplished by collecting 
various dates through direct data entry, time stamping, or calculation based on lookup 
tables or established rules.  At project creation, anticipated/target dates for project and 
line item implementation actions should be collected.  As each TIP change is made, the 
dates should be updated as appropriate.  Some updates may be calculated, and others 
may be entered by users.  Graphical representation of the project timeline is a required 
output of the database.  

 
B. Financial Information 

 
Financial Line Items:  Line items describe how and when individual phases of projects 
will be funded.  Each project has at least one financial line item and some projects 
(currently about 5%) have more than 40 individual line items.  The average number of 
financial lines per project is three.  There are currently about 5,400 active and illustrative 
financial line items within the TIP database. A complete line item includes a fund source, 
federal fiscal year, phase, and funding amounts (total, federal, state/local, and matching 
funds).  Line items that include FFYs that are not within the active years of the TIP are 
defined via an administrative lookup table and are considered illustrative, and are not 
reported or acted on as part of the adopted TIP.  Financial data is required and is used to 
demonstrate fiscal constraint for federal fund sources.   

 
Source and Date Estimates: The ability to collect, track, and report on the source and 

timing of estimates is desired. The date and source of the cost estimate used to arrive at 

the programmed amount; for example, “Planning estimate”, “Phase 1 Design Approval:  
1/1/2014” or “Final Engineer’s Estimate:  5/30/14”.   

 
  Phase/Line Specific Identification Numbers:  For tracking of expenditures, each 

financial line item has a series of unique identifiers that are used in federal and state 
databases.  These IDs are critical to matching TIP projects with data from FHWA, FTA 
and IDOT databases and must be collected in a way that will allow for joining of data on 
these fields. 

 
Line Item Categories:  There may be a need to assign categories to financial line items 
and/or to sub-divide line items to demonstrate the investments being made for each 
category.  For analysis purposes, it is likely that whole projects will be assigned to one or 
more categories and individual line items may also be assigned to one or more 
categories.  The ability to sub-divide and/or to assign categories to individual financial line 
items is desired.  The assignment of categories by line item versus or in addition to 
categories by project is currently under discussion at CMAP.  The data fields and logic 
necessary to obtain and report on categories by financial line should be built into the 
database for future use. Sub-dividing may include, but is not limited to describing physical 
segments of a project (from A to B, from B to C, etc.) that are funded separately, breaking 
out cost elements for a phase by the type of work being done (for example costs of 
roadway, bikeway, sidewalk, safety, maintenance of traffic, etc. within one larger line 
item) or “staging” of a phase (most likely construction) within a single FFY. 
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  Implementation Actions: The date and costs related to implementation actions, 
including but not limited to federal authorization, contract award, letting, start date, and 
end date must be collected.   Implementation data will be used to create Obligation 
Reports, which are required at least annually by federal law.  The ability to collect, track 
and report on implementation actions at static points in time and dynamically via 
dashboards is required.  Implementation action information may be obtained directly from 
FHWA’s FMIS database and FTA’s TrAMS (currently TEAM) database or via data entry 
by programmers and/or CMAP staff. 

 
 

C. Travel Demand and Air Quality Model Information 
 

Information used to properly represent project location and attributes in the travel demand 
and air quality models must be collected and is generally referred to as “model 
information”.  This information is required only for projects that contain work types that 
may have an effect on the region’s ability to meet air quality requirements.  Some model 
information may be entered by users or may be calculated in the mapping application from 
the project location and background GIS information.  If calculated, the user should be 
required to validate the information prior to submitting a new project or project change.  
Information that could potentially be calculated includes highway segment characteristics 
(number of lanes, lane width, and speed limits), transit parking information, or transit 
vehicle characteristics Regardless of how this data is collected in the TIP database, it 
must be exportable as a .csv file including specific fields for ease of import into the 
models.  Exports in other standard file formats may also be desired.  The data collected 
varies by the type of project (highway vs. transit) and project scope (work types).  Projects 
for which model information is required are referred to as “Not Exempt” or “Exempt 
Tested” projects, based on the work type(s).  The requirements are documented in the 
current database User Guide beginning on page 29 (Attachment 8).  

 

D. Background Information 
 

Background information includes data collected and maintained by CMAP and partner 
agencies independent of TIP projects that may inform the TIP and/or may be used as part 
of the analyses performed within the TIP.  Background data, in combination with project 
and/or financial line item data may be used to define project categories.  Much of the 
background data is locational in nature and is available as GIS layers and/or feature 
services.  Additional background data is likely to come from external data sources, such 
as IDOT’s Illinois Highway Information System (IHIS), the RTA’s Regional Transportation 
Authority Mapping and Statistics (RTAMS) web-based data warehouse, and other state-
wide, regional or local data sources via automated processing methods or imports/exports. 

 
Following are examples of background data that may be collected.  These examples are 
not an all-inclusive list.  CMAP is working to determine the desired data and potential 
sources of that data. 

 
a) Location/Political Boundaries:  Municipality, County, Township, State and Federal 
Legislative Districts, Subregional Council 
 
b) Assets:  Bus stops along/near corridor, existing/proposed bike/ped facilities, transit 
vehicle type(s), pavement type, traffic signals, ADA facilities 
 
c) Condition:  Pavement condition, bridge/culvert structural rating, transit vehicle 
condition 
 
d) Location Characteristics: Adjacent land uses, environmental (NEPA defined) 
characteristics, cultural resources 
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II.   Business Rules 
 

Deliverables: Documentation of the data processing actions to be applied, and the order in which they 
will be applied; Documentation of the data validation rules to be applied to each data field and/or 
combinations of fields; Documentation of Fiscal Constraint procedures to be applied; and 
Documentation of the Notification System, including but not limited to, who will be notified of what types 
of actions taken within the database. 

 
The addition or deletion of projects in the database, and/or changes to projects in the database may 
require public comment and CMAP committee approval before being approved for inclusion in the 
adopted TIP.  Some changes may be considered administrative in nature (“modifications”) and are 
approved without public comment or CMAP committee action.  The logic for the type of approval action 
is complex and must be applied to determine the required action.  In some cases, the level of action 
cannot be determined by applying the logic; CMAP staff must have the ability to override the application 
of the logic and manually “move” pending changes from one class of action to another.  The current 
logic is provided in Attachment 9. 

 
A. Data Processing Actions 

 
All changes to project data in the TIP database trigger actions within and outside of the 
database.   

 
As part of the tracking and approval process, the status of all projects is continually 
monitored.  As projects are added, deleted, or changed in the database, they must be 
categorized by status.  A dynamic list of all projects grouped by current status must always 
be available.  Each list may be assigned different user access rights.  CMAP staff should be 
able to take action (approve, deny, delete, or place on hold) on pending changes from the 
status lists and from individual project records.  The status groups include but may not be 
limited to the following: 
 

 Pending New Projects 

 Pending Changes 

 Pending Deletions 

 Changes on Hold 

 Recent Modifications 

 Line Item Awards 

 Project Awards 

 Complete/Closed Projects 

 Active Projects 

 Deleted Projects 
 
In addition to status reports, all changes to project status must be logged to produce the 
history reports described in the Outputs section of this scope.   
 
Once collected, the data must be validated for accuracy, completeness, and compliance with 
fiscal constraint criteria.  New projects and changes to existing projects must be analyzed for 
the type of action required to include them in the region’s adopted TIP.  Standard reports and 
visualizations (map and dashboards) must be generated for the adopted fiscally constrained 
TIP, the TIP with illustrative projects/line items, and for pending changes to the TIP 
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B. Data Validations 
 
Data must be validated at various levels and for differing purposes.  Data must be complete 
(required fields) and logical (Add Lanes projects require the number of lanes after the project 
to be greater than the number of lanes before the project, for example).  Uniform data entry 
(ID numbers with or without dashes, for example) and reduction of spelling errors is desired.  
The web interface should include the ability to provide “instantaneous” data validation for a 
single field/group of fields and should offer spell-checking or auto-correct and provide input 
masks to increase consistent formatting.  When certain terms are entered or selected, users 
should immediately be prompted to provide additional information, such as when “various” is 
used in a location field, or when a “miscellaneous” work type is selected.  Validation rules can 
change at any time, based on changing federal legislation, amendment procedures, etc.  A 
list of current data validations is provided in Attachment 10. 
 
C. Fiscal Constraint 

 
Changes to financial line items, even those which do not trigger a need for approval action, 
must be checked against the region’s available financial resources to maintain fiscal 
constraint.  The sum of all financial line items on all projects within the database, including 
proposed changes (additions and subtractions), for each combination of fund source, federal 
fiscal year, and, for some fund sources, subregional council location or programming agency, 
cannot exceed the available resources for that source, year, and location/agency. 

 
D.  Notification System 

 
Programming responsibilities in the region are complex.  In most cases, programming 
responsibility is tied to fund sources, but it may also be determined by the status of a project, 
the maintenance jurisdiction of a facility being improved, or the type of work being completed.  
Because of these complexities, it is possible for more than one user to submit changes to a 
single project.  A notification system is required to alert all responsible programmers of 
changes made to projects for which they also have programming responsibility.  Additionally, 
projects that are the programming responsibility of one agency may have a direct impact on 
the assets of another agency.  Extending the notification system to alert asset owners of 
projects of potential impact to their assets is desired. 

 
 

III. Administration 
 

Deliverables: Documentation of the administrative functions of the database, including but not limited 
to a complete descriptive list of tables, fields, field properties, and relationships. 
 
Administrative data is used to set user permissions, to set trigger dates for various actions, to populate 
various drop-down lists, to provide “plain English” descriptions for the numerous acronyms in the TIP, 
and to provide information that is based on other selections made in the database, such as the exempt 
status of work types or the type of funds (federal, state, or local) by fund code.  Administrative data 
includes data that populates various lookup tables in the database, including but not limited to the 
following items: 

 

 Valid Completion Years 

 Project Contacts (by Programming Agency) 

 List of Counties 

 List of Municipalities 

 List of Subregional Councils and City of Chicago 

 List of Chicago Community Areas 

 Valid Fiscal Years 

 Valid Phases 

 Route Abbreviations 
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 Year End Dates 

 List of Programming Agencies 

 List of Work Types 

 List of Fund Sources 

 List of Trigger Dates 

 Active TIP Years 

 Conformity Years 

 Fiscal Constraint parameters 

 Users 
 

 
IV. Reporting Outputs 

 
Deliverables: “Mock-ups” of all reports; Documentation of the fields to be included in each report and 
the sort and filter options for each report. 
  
In addition to being a data storage and management tool, the database will also be used to generate a 
wide variety of reports to visually communicate project and program information to CMAP, local elected 
officials, implementers, regulatory agencies, and the public.  Both static and dynamic versions of 
standard reports are required.  Static versions are presented for public comment, committee action, and 
official reports.  Dynamic versions reflecting the current state of projects are utilized by CMAP staff and 
programmers to review project changes for accuracy, prepare for committee actions, and determine 
what project changes are needed.  Sample reports from the current CMAP TIP database and the 
databases and/or websites of other MPO’s or Transportation Planning agencies are included in 
Attachment 11. 

 
A. Project Fact Sheets  

 
Transportation projects are complex and the data within the TIP is very technical in nature 
and not always easy to understand, particularly for persons that are not involved in 
transportation programming.  Easy to read “fact sheets” summarizing key data about each 
project within the TIP database are required.  Several different styles, with varying data 
(including location maps and/or photographs), may be developed for use by different 
audiences. 

  
B. Project Histories 

 
Every action taken in the database, including project additions, amendments, modifications 
and miscellaneous changes, must be logged to create project histories.  The user taking 
action, the date of the action and the time of the action must also be logged.  Histories may 
be narrative, tabular, and/or graphical.  Reports that combine these displays may be 
developed.  Reporting of values both before and after each change may be included in some 
versions of the history reports.   
 

At a minimum, the following histories are required:   

 Comprehensive log of all project actions   

 Summary history (actions defined as “major” only) 

 Financial history   

 Action history (adoption/amendments)  

 Scope history (changes to location and/or work types) 

 Categorical history (changes may be due to policy shift or project changes) 
 

C. Obligation Reports 
 

At the conclusion of every federal fiscal year, an obligation report containing, at a minimum, a 
listing of federal funds obligated on project phases during that fiscal year and changes to 
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federal fund obligations from prior fiscal years must be produced and published, per federal 
regulations.  Summary tables and graphics by fund source/type, programmer, project type, 
categories, etc. are required database outputs.  Trends or summaries of obligations over 
time, fund source, and by category are also desired.  The ability to produce both a static 
obligation report(s) to meet federal requirements and dynamic obligation reports is desired.  

 
D. Change Reports 

 
The TIP is CMAP’s officially adopted list of projects which implement the Long Range 
Transportation Plan (LRTP).  Adoption occurs semi-annually with the conformity 
determination of the LRTP and the TIP made by the CMAP Board and MPO Policy 
Committee.  The TIP is also routinely amended with the approval of the Transportation 
Committee, approximately eight times per calendar year. 
 
All changes made to projects in the TIP database fall into one of three categories:  
Conformity Amendments, Amendments, or Modifications.  Conformity Amendments are those 
which require demonstration of the region’s capacity to make progress toward meeting 
National Ambient Air Quality Standards (NAAQS) and require at least 30 days of public 
comment, review by the Transportation Committee, and final approval by the MPO Policy 
Committee.  Amendments are major changes to the scope or schedule of a project, along 
with financial changes meeting defined thresholds, and require at least seven days of public 
comment and approval by the Transportation Committee.  All other changes are considered 
Modifications and take effect immediately but must be reported to the Transportation 
Committee as information. 
 
The Change Report must contain the “before” and “after” project scope and financial 
information for all projects with pending changes in a complete public-friendly format.  The 
Change Report must be able to be generated as a full report, with changes grouped by the 
type of action, as well as three individual reports, one for each type of action.  At any time, 
the Amendment Report should reflect the before and after data for all projects with pending 
changes.  However, due to public comment requirements and committee meeting schedules, 
there is a period of time when the Change Report should remain static; during these periods, 
pending changes are held from being included in the report. 

 
E. Change Summary/Action Reports 

 
Summary reports are required to assist the public, local elected officials, programmers, and 
CMAP committees in understanding the impacts of TIP changes.  The summaries must 
include “before changes” and “after changes” data.  Reports may include the total financial 
impact of all proposed changes, the impact of changes on fiscal constraint, the impact on 
performance measures due to the acceleration or delaying of projects, and other general 
conclusions about the proposed changes.  It is anticipated that the summaries will be derived 
from various dashboards included in the database. 

 
F. Fiscal Constraint Reports 

 
To satisfy federal requirements, CMAP must demonstrate at all times that the TIP is fiscally 
constrained for all federal fund sources.  A report of the allotments, carryover, adjustments, 
and programmed funds (both before and after any proposed changes), and the balance of 
funds available for future programming changes must be continuously available.  The report 
must have the option to be presented by each fund source and federal fiscal year, with 
filtering/grouping by programming agency required for fund sources that are constrained by 
programmer and desired for all other fund sources. 
   
G. “All Projects” Reports 

 



 

 
CMAP RFP 131  11 

 

The All Projects Report satisfies the federal requirement for a list of fiscally constrained 
projects.  The All Projects Report contains only adopted projects and the financial line items 
that are within the active years of the TIP.  The All Projects Report must be a concise but 
easy to understand listing of projects.   
 
Due to the format of this report, it is often requested to be modified to include other projects 
and/or illustrative line items.  Therefore, the ability to produce filtered versions of the report, 
both with and without illustrative lines, is required.   

 
H. Dynamic/Custom Reports 

 
Using standard reports as a base, users must be able to develop and apply filters/queries to 
generate custom reports.  Custom reports should be produced for the entire TIP (with options 
to include or not include illustrative line items and/or pending TIP changes) and for filtered 
versions of the TIP.  Filters may include, but are not limited to, geographies, programming or 
implementing agencies, FFYs, fund sources, work types, and categories.  Standard reports 
are typically sorted by TIP ID, but options for sorting by other fields must be provided. 
  
I. Timeline Reports 
 
Graphical representation of the project timeline is a required output of the database. Tracking 
of the completion of major milestones and the actual and anticipated timeline of a project is 
required.    

 
 

V. Web Interface Design 
 

Deliverables: “Mock-ups” of all page templates; and Menu and Navigation Structure 
 
The database(s) must be accessible to registered users and guests via a web-based user interface.  
The web interface is the public-facing view of the TIP database and must be visually pleasing and 
simple to navigate while providing the required functionality for registered users and CMAP staff.   The 
interface must be compatible with common browsing platforms as described in the Technical 
Requirements section of this scope and must utilize CMAP style guidelines as described in the Style 
Requirements section of this scope. 
 
CMAP staff must have the ability to edit all sections of the web interface, except those directly tied to 
entering or retrieving data, via a content management system or standard html editing software.  Page 
and report headers and footers must be included in the editable content.   
 
All look-up tables must be able to be managed and edited via an administrative section of the web 
interface.  To the maximum extent possible, parameters and triggers should be set via the 
administrative section and should not be “hard coded” into database code, logic, scripts, and triggers. 

 
VI. Integration 

 
Deliverables: Documentation of potential input sources, including but not limited to documentation of 
the ownership, location, access procedures, and type of source data; Documentation of the data fields, 
formats, and relationships within import source data; Documentation of the proposed relationships 
between input sources and the TIP database; and Documentation of fields and/or tables to be exported, 
the export file format(s), and the destination for the exported data. 
 
Integration of the TIP with other internal and external data sources through direct links and/or the ability 
to import/export is also desired.  Data must be collected from the web interface, mapping application, 
and via imports from other databases/spreadsheets internal and external to CMAP.   
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A. Direct Input 
 
Currently all data is manually entered into the database by the programmers or CMAP staff via the 
web interface.  As CMAP desires to collect more robust data, all opportunities to auto-populate fields 
should be explored to lessen the data entry burden for programmers.  As much “on the fly” data 
validation as possible, including prompts and warning messages, should be built into the web 
interface to reduce the need for all data or significant portions of data to be reviewed and/or re-
entered when a validation error occurs.  This may be accomplished by breaking data entry into 
sections or modules that can be individually edited.  

 
B. Imported or Linked Data 

 
The ability to allow users to import a table(s) containing all or partial project information, including 
financial line items, is desired.  A field matching tool to join users’ data with the corresponding data 
fields in the TIP database is desired.  Bulk updates by import may be allowed.  All imported data must 
be subject to the same data validations and be analyzed for change actions just as they would be if 
entered individually.   
 
C. Data Exports  

 
CMAP staff and other programmers often have a need to export data, standard reports, and custom 
reports from the TIP database for use in other products and analyses.  While the development of 
dashboards is expected to reduce the need for data exports, the below exports are required.  
Additional exports may be desired and identified as database development progresses. 

 
1. Network Export 

 
Information used to properly represent project location and attributes in the travel 
demand and air quality models must be exportable as a .csv file with specific field names 
and formats for ease of import into the models.  This information is used for semi-annual 
conformity determinations.  The network export must include an accounting of changes to 
each project’s model information since the last conformity determination.  Exports in other 
standard file formats may also be desired.   

 
2. Line Items 

 
All financial line item information which includes fund source, year, phase, 
federal/state/local amounts, and associated project numbers as well as any expenditure, 
obligation, and/or authorization data into a .csv file or easily shareable file format.  
Filtering and multi-select capabilities should be present to select which data to export.  

 
3. GIS Export 

 
Project location data must be able to be exported from the Mapping Application to extract 
the “shapefiles” of TIP projects and the associated data tables for use in other mapping 
applications. 

 

 
VII. GIS Application 

 
Deliverables: Documentation of the tool(s) to be used, including but not limited to the software and 
applications to be used, the base layer(s) to be included, relationships to the TIP database, 
relationships to other potential data sources, definition of navigation tools, display controls, and other 
listed required functionalities. 
 
A web-based, configurable mapping application capable of connecting to both spatial and non-spatial 
data that meets the geospatial visualization needs of CMAP is required.  If the proposed solution is a 
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custom database application, CMAP would prefer that the mapping application be hosted on CMAP’s 
servers.  If the proposed solution is an “out-of-the-box” or software as a service (SaaS) application, it is 
expected that all data will be hosted on the provider’s servers. 

 
If the proposed solution is a custom database application, the proposed solution must be able to 
withstand Operating System (OS) updates (patches) without any major outages and is expected to be 
compatible with all major anti-virus software and withstand anti-virus updates without any major 
outages.  
 
CMAP currently uses ArcGIS server as the primary mapping platform.  The system was built on the 
Environmental Systems Research Institute (ESRI) ArcGIS software.  This software will continue to be 
the foundation for all future CMAP GIS projects.  The GIS platform was installed on a virtual server 
(Windows Server 2008) using CMAP’s VMWare infrastructure.   
 
The mapping application may be a part of the data entry web interface or may be a standalone 
application that draws data from and sends data to the TIP database. The application must be capable 
of performing graphical searches.  Map searches should include “area” searches, by entering a 
parameter, such as a street address, intersection, or zip code and a distance range, such as “within one 
mile”.  The map should also be searchable by drawing a selection box and/or defining a buffer area.  
Search results should be shown both on the map and returned as a table/list. 
 
Potential sources of data may include, but are not limited to, the following:   

 
 Internal GIS Data – may include but is not limited to: 

  the Regional Inventories datasets (Bikeways, Land Use) 

  Northeastern Illinois Development Database (NDD) 

  socioeconomic forecasts 

  traffic projections 

 Congestion Management System (CMS) 

  and the Green Infrastructure Vision 
 

These datasets will be used as the basis for spatial analysis calculations and for display on maps 
alongside TIP data, but the datasets will likely always need to be referenced externally rather than 
being added to the TIP database. CMAP data may also include data from outside sources, such as: 

 The US Census Bureau.  

 IHIS/IRIS 

 IDOT PPS and MFT databases 

 RTAMS 

 TEAM /TrAMS 

 Local Programmer/Implementer databases/spreadsheets 

 FHWA FMIS database 
 

These data may be subject to restrictions on use and sharing with the public and/or users external to 
CMAP. 
 
The mapping application will be used when entering new projects into the database, to modify the limits 
of existing projects in the database, to populate project data fields with “background” information that is 
geographic in nature, to display projects in and/or proposed to be added to the adopted TIP and Long 
Range Transportation Plan (with or without simultaneous display of background information), to search 
for and select projects, and to perform statistical analyses of the TIP by various geographies, including 
custom selections. 
 
Instead of or in addition to manually entering the text for project location/limits in database fields, the 
mapping application should allow programmers to "draw" new projects or edit existing projects on an 
interactive map or import projects from existing GIS applications.  The ability to add projects to the map 
which had location/limits information entered via database fields is desired.  The mapping application 



 

 
CMAP RFP 131  14 

 

should be capable of accepting data as points, lines, or polygons and must have the capacity to link to 
or be imported into CMAP’s existing GIS applications.   
 
All GIS data (including TIP project data and other datasets) should be stored as “ArcGIS feature 
services”, preferably hosted on CMAP servers, to make the data publicly available with different levels 
of access set for different users and to accommodate custom web map interfaces to display multiple 
feature services and tools (such as those provided by ESRI) for performing spatial analyses of the 
feature services. 

 
The map should be searchable using standard geographic searches such as address, city/state, zip 
code, intersecting streets, etc. and navigable using standard zoom in/out buttons, panning, or by 
selecting an area to zoom to.  In addition to standard geographic searches, the ability to filter projects 
displayed on the map by other TIP data fields including, but not limited to, programming or 
implementing agency, work types, and fund sources is desired.  Users should be able select an area by 
drawing a polygon or selecting a standard geography (county, municipality, subregional council, etc.) to 
generate statistical summaries of TIP data via the standard dashboards.  Sample maps are provided in 
Attachment 12. 
 
The mapping application must provide the minimum requirements listed below: 

 
A. General  

Solution must be scalable to provide either multiple websites or multiple instances, if hosted 
internally.   
1. Solution must be easily deployed between development environment and production 

environment, if part of a custom database application.  
2. Solution must be customizable to include CMAP branding and look  
3. Must support ArcGIS Server 10.x (Compact Cache storage format, Data Extraction, Feature 

attachments, etc.)  
4. Provide support for all mapping functionality via msd-based map services  
5. Accept search parameters via URL variables, and automatically zoom to search results 
6. Allow user project/session to be saved and opened 
7. Provide option to utilize on-line map based services such as, Bing, Google, HERE in addition 

to ArcGIS Online (ArcGIS.com) base map services 
8. Provide basic help documentation for built-in tools/functions 
9. Allow display of disclaimer window upon application startup 
10. Cross-browser support for Internet Explorer, Firefox, Safari, Chrome 

 
B. Map Content  

1. Provide ability to assign transparency to ArcGIS Server map services, both cached and 
dynamic  

2. Provide ability to overlay multiple ArcGIS Server cached services in the same map 
Frame/display  
 

C. Map Navigation  
1. Pan View  
2. Zoom to full extents  
3. Zoom In (User-defined area)  
4. Zoom Out (User-defined area)  
5. Zoom to Previous extents (Back) - must keep at least 10 previous extents  
6. Zoom to Next extents (Forward) - must keep at least 10 next extents  
7. Activity indicator - display notification while map/data is being processed  
8. Scale input box - allow user to enter representative fraction scale for dynamic services  For 

cached services, scale box should contain dropdown menu of available cache scale (levels of 
detail) 

9. Zoom to Selected Features 
10. Show/hide mouse coordinates 
11. North arrow  
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12. Scale bar 
13. Map Tips - open callout window by hovering over feature  
14. Zoom to various levels of geography; county, municipality, intersection. 
15. Pick lists for feature extents zoom (parks, schools, etc.)  
16. Option for level-of-detail slider bar for cached services  

 
D. Map Layer Display Controls  

1. Immediate map refresh upon layer change of layer display  
2. Ability to group layers and control display of individual layers within groups  

a. ‐Must allow grouping at least 2 levels deep 

b. ‐Must allow grouping of annotation layers 

c. ‐Must allow visibility control at the group level 
3. Allow linking to TIP database data. 
4. Must read and utilize geodatabase domain values (coded value) and subtypes  

 
 

E. Tools 
1.  Identify  

a. Must be able to identify multiple overlapping features on the same layer 
b. Must be able to add identified features to selection 
c. Option to show map coordinates of identify point 
d. Must allow for hyper linking based on feature attributes 

2. Measure 
a. Change units of the measure tool while executing the tool 
b. Units for display configurable by administrator 
c. Measurements must be retained until cleared by erase control 

3. Search / Selection 
a. Select by point, line, or polygon 
b. Select by all feature attributes, including shape attributes (area, length) 
c. Buffer selected features 

(1) Use different symbol for buffer shape 
d. Select features of a second geometry type based on buffers from a different first 

geometry type 
e. Save selected records to. xls, .csv file 
f. Search by spatial location (overlay) 
g. Masked text input (i.e., ###-###-####) for search text boxes 
h. Auto-complete text boxes based on either feature attributes or linked records 
i. Search GIS features based on linked attributes 
j. Allow drop-down boxes for search terms, including both pre-configured and dynamic 

based on unique values 
 

F. Data Linking  
1. Allow linking from tables in SQL Server (not registered with a geodatabase)  
2. Recognition of related tables defined by ArcGIS geodatabase relationship classes (related 

tables)   
 

G. Markup  
1. Add markup as point, line, polygon, and text  
2. Allow modification of markup symbology.  Polygon markup must be allowed to have a semi-

transparent solid fill symbol 
3. Allow a user to save markup in application or export markup to standalone file  
4. Ability to bring markup file into ArcGIS  
5. Allow retrieval of saved markup  

 
H. Print  

1. Provide print framework for high-quality cartographic output, with a graphic (WYSIWYG) 
template designer 
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2. Provide graphic elements including scale bar, RF scale text, north arrow, disclaimer, logo, 
print date 

3. Print date must be automatically added to output at application runtime  
4. Export to multiple formats (pdf, jpg, etc.)  
5. Provide control for pixel resolution of print image  
6. User-supplied text fields including title and subtitle desirable 
7. Legend configurable for which layer swatches to show  desirable  

 
I. Reporting 

1. Provide reporting framework which should allow integration with Microsoft SQL Server 
Reporting Services or comparable database application. 
 

J. Geoprocessing/Tasks  
1. Support geoprocessing tasks:  Find Address, Find Place, Search, Query, Editor Support all 

ArcGIS Server geoprocessing data types  
2. Support tool layers with graphic picks as input  

 
K.  Security  

1. Allow Active Directory, LDAP, or other security source  
2. Security must apply to either entire application level or map service/layer/attribute level 
3. Allow group-based security policies 
 

L. CMAP GIS Data – may include, but is not limited to, the Regional Inventories datasets (Bikeways, 
Land Use), Northeastern Illinois Development Database (NDD), socioeconomic forecasts, traffic 
projections, the Congestion Management System (CMS), and the Green Infrastructure Vision.  
These datasets will be used as the basis for spatial analysis calculations and for displaying on 
maps alongside TIP data, but the datasets will likely always need to be referenced externally 
rather than being added to the TIP database. CMAP data may also include data from outside 
sources, such as the US Census Bureau, which may be subject to restrictions on use and sharing 
with the public and/or users external to CMAP. 

 
VIII.   Visualizations 

 
Deliverables: “Mock ups” of the visualizations; Documentation of the data fields, sorting and filtering to 
be utilized for each visualization.  
 
Data will be analyzed and reported on at various levels and for differing purposes, using a variety of 
visualization methods such as charts and graphs.  All visualizations should include a “with pending 
changes” or “without pending changes” option.  Some visualizations, such as project history, may be for 
a single project, while others will be for the entire program or portions of the program, such as all 
projects that include a certain fund type(s) or all projects within a selected subregional council.  The 
visualization application may be a part of the data entry web interface or may be a standalone 
application that draws real-time data from the TIP database.   Data visualizations should be able to be 
integrated in the main CMAP website and/or websites of partner agencies.   

 
Visualizations by project shall include, but not be limited to: 

 Project timelines (estimated and actual) 

 Project financial history 

 Project action history 

 Project work type and/or category mix 
 

Visualizations by program, or portions of the program, may include, but not be limited to: 

 Project mix 

 Funding mix 

 Geographic mix 

 Investments by categories (work types), geographies, programmers, implementers, roadway 
functional classification, mode, etc.  
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 Effects on priorities of the Long Range Transportation Plan (e.g. Indicators) 
 

A fiscal summary of all line items making up a project, and of all line items included in the TIP, is a 
required output and a required dashboard.  Some fiscal data, particularly implementation actions, may 
be obtained through direct links and/or export/import from federal databases, such as FTA’s TrAMS 
(currently TEAM) database, FHWA’s FMIS database, and IDOT’s PPS database. 

 
Visualization samples from other MPO’s or Transportation Planning agencies are included in 
Attachment 13. 

 
IX. Technical Requirements 

 
Deliverables: Documentation of the hardware, software, and/or services to be utilized and/or 
developed for each component of the project; Draft documentation of a plan to maintain integrity and 
security of the data including disaster recovery.  A final data integrity, security and disaster recovery 
plan will be delivered in Phase 3 of the project. 
 
All components of the project are subject to the technical requirements described below. 

 
A. Current Computing Environment 

 
Software 
CMAP has an Enterprise License Agreement with ESRI. Under this agreement CMAP has the 
following licenses available for the project: 

 
ArcGIS for Server Enterprise Standard up to 4 cores, version 10.2 - 2 licenses 
ArcGIS for Server Enterprise Basic up to 4 cores, version 10.2 – 2 licenses 
ArcGIS Image Extension for Server Enterprise Standard up to 4 cores, version 10.2 - 1 
license 
ArcGIS for Desktop Advanced 10.2 - 10 Concurrent Use  

 
CMAP uses VMware as the primary server virtualization platform and has the following licenses 
available for the project: 

 
VMware vCenter Site Recovery Manager 5 Standard 
VMware vSphere Essentials 
VMware vShpere Data Protection Advanced 

 
CMAP uses Microsoft as the primary server OS platform and has the following licenses available 
for the project: 
 

Microsoft Server 2008 & 2012 R2 
Microsoft SQL Server 

 
Hardware 
CMAP will provide HP and Dell servers and storage systems for this project. 

 
Proposed Server Infrastructure  
CMAP has implemented ArcGIS Server v10.2 on its own network. 
 
Should a custom development option be proposed, the mapping application proposed by this 
RFP will be installed on one of CMAP’s application servers.  At this time, it is unclear whether the 
application will be installed on a physical server or virtual server using the agency’s VMWare 
infrastructure.  In either case the application server will be running Windows Server 2008 x64 or 
Windows Server 2008, and a maximum of four (4) CPU cores will be available to the server 
operating system. Respondents   are   encouraged   to   discuss   virtualization   options   and   
describe recommendations as part of their proposal. 
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B. Web Browser Compatibility 
 

Based on the web browsers currently in use by existing database users, the web interface is 
required to be designed to function fully and comparably within the following browser versions 
and all subsequent updates to these browsers:  Microsoft Internet Explorer 9.0, Mozilla Firefox 
33.1, Google Chrome Version 38.0.2125.111 m, Apple Safari 5.06 for Leopard, Apple Safari 5.17 
for Windows and Apple Safari 5.1.10 for Snow Leopard.  Mobile-friendly features are desired; 
however a standalone app is not desired. 

 
C. Hosting Services 

 
CMAP is open to proposals which include database and user interface web hosting services, as 
well as proposals which rely on CMAP’s existing network and web environment. 
 
Proposals which will rely on CMAP’s existing network and web environment must work within 
CMAP’s current computing environment.  All servers will be hosted by CMAP as VMs behind 
CMAP’s firewall.  All hardware, software, and licensing will be provided by CMAP.  The 
consultant(s) will be responsible for identifying all hardware, software, and licensing requirements 
well in advance of implementation. 

 
Environment 

 Windows Server 

 IIS 

 SQL Server 

 ESRI GIS products 
 
Architecture 

 Reverse proxy in DMZ 

 Application and database servers behind the firewall 

 Three environments will be used for site implementation and maintenance: 
o Development 
o Staging 
o Production 

 The consultant will be responsible for following change management protocols across 
these three environments. 

 
D. Data Integrity and Security 

 
The data contained in the database(s) is generally public in nature and therefore does not require 
encryption.  Some of the background data that will be linked to and/or stored within the database 
is proprietary or in some way not appropriate for public use and access to these data sets must 
be restricted via individual user credentials. 
 
The integrity of the data and continuous availability of the TIP database is of critical importance to 
ensuring the availability of federal transportation funds in the CMAP region.  Appropriate 
redundancies and frequent routine backups of the database are required.  The database and 
associated applications must have a disaster recovery plan, or be incorporated into CMAP’s IT 
disaster recovery plan(s). 
 
Developers will follow best practices in developing secure code, presenting CMAP with a 
description of what tools will be use to confirm custom code (e.g., VeraCode).  Developers will 
provide secure authentication using SSL for application users.  Consultants will remediate all 
issues discovered during authenticated vulnerability and penetration testing performed by a third 
party chosen by CMAP.  
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X. Style Requirements 
 

Deliverables: Documentation of the design approach for all “public facing” components of the project, 
including request for diversions from the established style guide.  
 
The consultant firm will work in collaboration with CMAP’s communications and web services team on 
the design of all public facing elements of the database, including but not limited to the Web Interface, 
Reporting Outputs, GIS Application, and Visualizations.  The consultant firm will collaborate closely with 
CMAP's existing team to create an approach to the content's visual design, defining the appropriate 
styles for use in each element of the database, prior to any development activities. Within the 
framework of that collaboration, the consultant will also be responsible for following CMAP’s established 
branding standards, which CMAP has carefully established to reflect the agency's identity and priorities. 
The selected contractor must work within that established graphical framework to the maximum extent 
feasible in consultation with the CMAP project manager and communications staff. See 
http://cmap.is/cmap-style-guide for specifications, including graphics, typography, and usage. 
Development should be based on these standards, and it is important that the selected team use the 
guidelines in collaboration with CMAP's communications staff to increase the content's usability and 
aesthetic value.  Diversions from the established style guide will require CMAP project manager sign-
off. 

   
 
Phase 2 – Development and Programming  
 
Deliverables:  Database; User Interface; Mapping Application; Visualization Solution(s); and 
Documentation of diversions from planning documents 
 
All development and programming will be completed according to the documentation prepared and 
approved in Phase 1.  Diversions from the documentation will require written justification and approval by 
the CMAP project manager. 
 
Depending upon the final configuration, CMAP will own all code developed during this project.  All 
development work will be maintained in a private Github code repository owned by CMAP. Developers 
will follow best practices in developing secure code, presenting CMAP with a description of what tools will 
be use to confirm custom code (e.g., VeraCode).  Developers will provide secure authentication using 
SSL for application users.  Consultants will remediate all issues discovered during authenticated 
vulnerability and penetration testing performed by a third party chosen by CMAP. 
 
 
Phase 3 – Data Conversion, Testing, Documentation, and Staff Training  
 
Deliverables:  Testing site loaded with converted data; Updated versions of all Phase 1 deliverables 
documenting the final condition of each element; System Set-up and Configuration documentation; 
Technical Manual; System Data Dictionary; Administrative Guide; User Guide; and Administrative and 
User training materials, including PowerPoint presentation and handouts. 
 
 

I. Conversion of Current Data 
 

The current CMAP database is in a SQL Server format.  This existing data will be converted or cross 
walked into the new application prior to testing.  It is anticipated that a second data conversion will be 
necessary prior to “Go Live” to update the new environment with current data records.   

 
 

II. Testing 
 

The objective of this phase is to place the completed system into production, monitor its operation 
under a full production load and dynamically fine tune the system to ensure the system satisfies the 

http://cmap.is/cmap-style-guide
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functionality in the final product.  It is anticipated that the proposer will be onsite during a mutually 
agreed upon timeframe during the implementation testing.  It is also anticipated that the integrated 
database will be utilized in parallel with the existing TIP database for a minimum of one and maximum 
of three TIP amendment cycles. 

 
 

III. Documentation 
 

The consultant will provide online help and user manuals for the internal and online application and 
interfaces.  The documentation must include, but is not limited to the following topics: 

 User guides for both internal staff and public agencies including data entry and reporting 
information and process flows. 

 System set-up and configuration 

 Technical manual that includes system utilities and backup/restore documentation 

 System Data Dictionary and related entity diagrams 
 
 

IV. Staff Training 
 
The consultant will develop a training plan, develop training materials, and conduct train-the-trainer and 
other training sessions for designated staff.   
 
The successful proposer must develop a training plan for: 

 System administration processes 

 Functional use processes 

 System functions 
Training materials must include: 

 Agenda 

 Project-side flow diagrams 

 Step by step instruction manual 
 
 
Phase 4 – Maintenance and Future Development  
 
Deliverables:  Maintenance Plan 
 

I. Maintenance  
 

Maintenance will be defined by a service level agreement (SLA), which will include levels of service, 
staffing roles to provide these levels of service, and hourly rates associated with these roles.  All 
relevant billing rates must be included in the proposal and the contract.  Billing rates not specifically 
defined in the contract will not be allowed on invoices presented to CMAP.   
 
Support Services 
Proactive Support:  Defined by anticipated tasks involved in maintaining a stable, optimized 
environment.  Most of these tasks will be incorporated into a monthly maintenance plan created by the 
consultant and approved by CMAP.  Application patching and updating will be considered proactive 
maintenance. 
 
Reactive Maintenance:  Defined by unanticipated, urgent tasks that are approved by CMAP.  Typically, 
these tasks are designated as: 

 Emergency:   1-business day response time 

 Non-Emergency:  3-business day response time 
Non-urgent tasks will fall under proactive support or development services. 

 
 



 

 
CMAP RFP 131  21 

 

II. Future Development Services 
 

Improvements and enhancements to the existing site will be considered development services.  The 
consultant will collaborate with CMAP to plan all development projects.  CMAP will sign off on the final 
scope of work, schedule, cost, and deliverables before the consultant begins work. All relevant billing 
rates must be included in the proposal and the contract.  Billing rates not specifically defined in the 
contract will not be allowed on invoices presented to CMAP.  It is anticipated that any work issued as a 
result of this phase will be on a task order basis.  

 
Procurement Details 
 
Selection Process Schedule 
February 27, 2015:  Issue RFP 
March 5, 2015:  Pre-Bid Meeting 
March 27, 2015:  Deadline for submission of proposals 
April 1-10, 2015 :  CMAP reviews proposals and interviews potential vendors 
May 13, 2015:   Estimated CMAP board approval 
May 29, 2015:  Estimated contract signing 
June 1, 2015:  Project begins 
 
 
Evaluation and Award Process 
All proposals submitted in response to this request for proposals will be analyzed for completeness and 
cost effectiveness, with particular emphasis on the examples and supporting materials provided by the 
consultant. The following criteria will be used in evaluating proposals: 
 

 The firm’s demonstrated understanding of the TIP process and regional planning. 

 The firm’s demonstrated record of experience and responsiveness in providing consulting 
services in the areas identified in the Scope of Services.   

 The qualifications of the firm’s personnel to be assigned to CMAP’s work in the areas identified in 
the Scope of Services and their training and experience. 

 The firm’s depth of staff and availability of resources in the areas identified in the Scope of 
Services. 

 The reputation of the firm based on references.  

 Cost to CMAP. 
 
All timely responses received to this RFP will be reviewed and interviews may be conducted with selected 
submitters CMAP determines can best meet the above requirements. Proposers who are deemed most 
responsive may be asked to answer questions from CMAP staff. Proposal cost will be evaluated against 
the other factors based upon the professional judgment of those involved in the evaluation. An in-house 
CMAP staff committee will make the selection decision. 
 
As applicable, rates the submitter proposes to use will be requested and negotiations will be held as 
necessary to select the firm that CMAP believes can best satisfy its requirements at rates it perceives are 
reasonable for the services provided.  

  



 

 
CMAP RFP 131  22 

 

SECTION 3:  Submittal Requirements 

 

 
Proposals must be received at CMAP on or before 3:00 p.m. Friday, March 27, 2015 

 

 
Submissions must include the following and be submitted in the order presented: 
 
A. Consultant Team. Identify the consultant team that will be involved in the project.  Clearly identify 

the project manager, and specify the role of subcontractors.  Each individual with significant time 
on the project should be identified and their role defined whether they work for the lead firm or a 
subcontractor. Pertaining to each individual, specifically provide the following: 

 

 Experience with regard to the required support service categories listed in the scope of 
services. 

 Identification of training they may have received that is pertinent to CMAP’s requirements. 

      A resume 
  

 
B. A detailed project timeline  

  
C. Narrative proposal.  Describe what approach the firm will use to complete the scope of services. 

Summarize the major points of the Request for Proposals and demonstrate an understanding of 
the services.  The firm agrees to comply with the requirements as specified in the Scope of Work.  
Any exceptions must be documented and labeled Exception Summary Table and included as part 
of the proposal response.  Any assumptions made by the proposer must also be included.  
Respondents   are   encouraged   to   discuss   virtualization   options   and   describe 
recommendations as part of their proposal. 

 
D. Examples and supporting materials.  At least two hyperlinks to current/prior clients’ websites for 

which you have developed similar applications or services.  Also include sample outputs (reports, 
maps, etc.) that demonstrate the ability to satisfy the requirements of this RFP.   
 

E. Three current or recent clients for reference.   Include in this section, three (3) references to 
current or recent (past three years) clients, identification of the scope of work performed, term of 
each engagement and the names of contact individuals with their addresses and telephone 
numbers. 
 

F. The submitter shall also sign and submit the “Price Proposal Form,” Attachment 1, including 
named staff, hourly rates, and other labor costs as well as fixed expenses. Proposals that do not 
contain option year costs can only be considered for the initial two year contract period. 
 

G. The submitter shall also sign and submit the “Certificate Regarding Workers’ Compensation 
Insurance,” Attachment 2, the “Information to be provided by Bidder,” Attachment 3, and 
“Certification for Contracts, Grants, Loans, and Cooperative Agreements” Attachment 4 for any 
proposals which may or will exceed $100,000.  

 
Submission of Proposals 
Three (3) paper copies of the proposal as well as one (1) electronic version in PDF format on CD ROM 
must be submitted no later than 3:00 p.m., March 27, 2015. Submissions must be in a sealed package or 
envelope. The applicant’s organization name and address shall appear in the upper left corner of the 
package. 
 
Submission of RFP by fax or e-mail is not acceptable. Submissions may be delivered to CMAP in person 
or sent (by U.S. Postal Service or other reliable means) to the following address: 
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Chicago Metropolitan Agency for Planning 
Attn: Procurement Officer 
Response to RFP No. 131 
233 S. Wacker Drive, Suite 800 
Chicago, IL 60606 

 
There will be no public opening for this RFP.  Late submissions will be rejected and returned unopened.  
 
Questions may be referred to Penny DuBernat, (312) 386-8756 or Email: pdubernat@cmap.illinois.gov 
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SECTION 4:  Contractual Agreement and Rights 

 
Contractual Agreement 
The contract CMAP anticipates awarding as a result of this RFP and subsequent rate submissions and 
negotiations, if any, will indicate the service requirements, time periods involved and applicable hourly 
rates.  In addition, it will include the General Provisions, Section 5 hereto, and Special Provisions, Section 
6 hereto, which will apply to the contract.   
 
 
Reservation of Rights 
CMAP reserves the following rights if using them will be more advantageous to CMAP: 
 

a. Withdraw this RFP at any time without prior notice. 
b. Accept or reject any and all submissions, or any item or part thereof 
c. Postpone qualifications due date. 
d. Not award a contract to any submitter responding to this RFP. 
e. Award a contract without negotiations or discussions. 

 
 
Contractors who are or have been seriously deficient in current or recent contract performance in the 
absence of evidence to the contrary or circumstances properly beyond the control of the Contractor shall 
be presumed to be unable to meet these requirements. Past unsatisfactory performance will ordinarily be 
sufficient to justify a finding of non-responsibility.   
 
 

SECTION 5:  General Provisions 

 
The following provisions apply to the solicitation to which this section is attached and to any contract that 
results from the solicitation: 
 
1.  Complete Agreement.   
 

a.  This Agreement (which also may be herein referred to as "Contract"), including all exhibits and 
other documents incorporated or referenced in the agreement, constitutes the complete and 
exclusive statement of the terms and conditions of the agreement between CMAP and Contractor 
and it supersedes all prior representations, understandings and communications.  The invalidity in 
whole or in part of any term or condition of this Agreement shall not affect the validity of other 
terms or conditions. 

 
b. Order of Precedence:  Conflicting provisions hereof, if any, shall prevail in the following 

descending order of precedence: (1) the provisions of the executed contract, including its 
exhibits; (2) the provisions of the RFP on which the contract is based including any and all 
Addendums; (3) the proposal submitted to CMAP by the Contractor in response to said RFP; and 
(4) any other documents cited or incorporated herein by reference. 

 
c. CMAP’s failure to insist in any one or more instances upon the performance of any terms or 

conditions of this Agreement shall not be construed as a waiver or relinquishment of CMAP’s right 
to such performance by Contractor or to future performance of such terms or conditions and 
Contractor's obligation in respect thereto shall continue in full force and effect. Contractor shall be 
responsible for having taken steps reasonably necessary to ascertain the nature and location of 
the work, and the general and local conditions that can affect the work or the cost thereof.  Any 
failure by Contractor to do so will not relieve it from responsibility for successfully performing the 
work without additional expense to CMAP. 

 
d. CMAP assumes no responsibility for any understanding or representations made by any of its 

officers, employees or agents prior to the execution of this Agreement, unless such 
understanding or representations by CMAP are expressly stated in this Agreement. 
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e. Changes:  CMAP may from time to time order work suspension or make any change in the 

general scope of this Agreement including, but not limited to changes, as applicable, in the 
drawings, specifications, delivery schedules or any other particular of the description, statement 
of work or provisions of this Agreement.  If any such change causes an increase or decrease in 
the cost or time required for performance of any part of the work under this Agreement, the 
Contractor shall promptly notify CMAP thereof and assert its claim for adjustment within thirty (30) 
days after the change is ordered. A written amendment will be prepared for agreement between 
CMAP and the Contractor for changes in scope, time and/or costs.  No amendments are effective 
until there is a written agreement that has been signed by both parties.  No claim by the 
Contractor for equitable adjustment hereunder shall be allowed if asserted after final payment 
under this Agreement. 

 
f. Changes to any portion of this Agreement shall not be binding upon CMAP except when 

specifically confirmed in writing by an authorized representative of CMAP. 
 
2.  Chicago Metropolitan Agency for Planning Designee.  Only the Executive Director of CMAP, or 

designee, shall have the authority to act for and exercise any of the rights of CMAP as set forth in this 
Agreement, subsequent to and in accordance with the authority granted by CMAP's Board of 
Directors. 

 
3.   Allowable Charges.  No expenditures or charges shall be included in the cost of the Project and no 

part of the money paid to the Contractor shall be used by the Contractor for expenditures or charges 
that are: (i) contrary to provisions of this Agreement or the latest budget approved by a duly-
authorized official of CMAP; (ii) not directly for carrying out the Project; (iii) of a regular and continuing 
nature, except that of salaries and wages of appointed principal executives of the Contractor who 
have not been appointed specifically for the purposes of directing the Project, who devote official time 
directly to the Project under specific assignments, and respecting whom adequate records of the time 
devoted to and services performed for the Project are maintained by the Contractor may be 
considered as proper costs of the Project to the extent of the time thus devoted and recorded if they 
are otherwise in accordance with the provisions hereof; or (iv) incurred without the consent of CMAP 
after written notice of the suspension or termination of any or all of CMAP’s obligations under this 
Agreement. 

 
4. Reports and Methods of Payment. 
 

a. Based on services performed, Contractor may submit invoices as frequently as once a month. 
CMAP is committed to reducing paper use and has established an electronic invoicing system.  
All invoices are to be submitted through email to:   

 
accounting@cmap.illinois.gov  
 

b. Subject to the conditions of this Agreement, CMAP will honor invoices in amounts deemed by it to 
be proper to insure the carrying out of the approved scope of services and shall be obligated to 
pay the Contractor such amounts as may be approved by CMAP.  Invoices shall detail expenses 
and amount of time spent on CMAP assignments.  If an invoice is not acceptable, CMAP shall 
promptly provide the Contractor a written statement regarding its ineligibility or deficiencies to be 
eliminated prior to its acceptance and processing. 

 
c. All payments will be transferred electronically to Contractor’s business bank account.  The 

successful Contractor will be requested to provide transfer numbers for the business bank 
account when the contract is finalized. 

  

mailto:accounting@cmap.illinois.gov
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5.    Audit and Access to Records. 
 

a. The Contractor and its subcontracts under this Agreement shall preserve and produce upon 
request of the authorized representatives of CMAP all data, records, reports, correspondence and 
memoranda of every description of the Contractor and its subcontractors, if any, under this 
Agreement relating to carrying out this Agreement for the purposes of an audit, inspection or work 
review for a period of three (3) years after completion of the project, except that: 

 
(1)  If any litigation, claim or audit is started before the expiration of three-year period, the records 

shall be retained until all litigation, claims or audit findings involving the records have been 
resolved. 

 
(2) Records for nonexpendable property acquired with federal funds shall be retained for three 

(3) years after its final disposition.  
 

b. The Contractor shall include in all subcontracts, if any, under this Agreement a provision that 
CMAP will have full access to and the right to examine any pertinent books, documents, papers, 
and records of any such subcontractor involving transactions related to the subcontract for three 
(3) years from the final payment under that subcontract except that: 

 
(1)  If any litigation, claim or audit is started before the expiration of the three-year period, the 

records shall be retained until all litigation, claims or audit findings involving the records have 
been resolved. 

 
(2) Records for nonexpendable property acquired with federal funds shall be retained for three 

(3) years after its final disposition.  
 
The term “subcontract” as used in this clause excludes purchase orders not exceeding $2,500. 

 
6.   Suspension.  If the Contractor fails to comply with the special conditions and/or the general terms and 

conditions of this Agreement, CMAP may, after written notice to the Contractor, suspend the 
Agreement and withhold further payments or prohibit the Contractor from incurring additional 
obligations of funds pending corrective action by the Contractor.  If corrective action has not been 
completed within sixty (60) calendar days after service of written notice of suspension, CMAP shall 
notify the Contractor in writing that the Agreement has been terminated by reason of default in 
accordance with paragraph 11 hereof.  CMAP may determine to allow such necessary and proper 
costs which the Contractor could not reasonably avoid during the period of suspension provided such 
costs meet the provisions of the U.S. Office Management and Budget Circular A-87 in effect on the 
date first above written. 

 
7.  Termination. 
 

a.  This Agreement may be terminated in whole or in part in writing by either party in the event of 
substantial failure (hereinafter termed “Termination by Default”) by the other party to fulfill its 
obligations under this Agreement through no fault of the terminating party, provided that no such 
termination may be affected unless the other party is given (i) not less than seven (7) calendar 
days written notice (delivered by certified mail, return receipt requested) of intent to Termination 
by Default, and (ii) an opportunity for consultation with the terminating party prior to Termination 
by Default. 

 
b. This Agreement may be terminated in whole or in part in writing by CMAP for its convenience 

(hereinafter termed “Termination for Convenience”), provided that the Contractor is given not less 
than seven (7) calendar days written notice (delivered by certified mail, return receipt requested) 
of intent to terminate.  
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c. If Termination by Default is effected by CMAP, an equitable adjustment in the price provided for in 
this Agreement shall be made, but (i) no amount shall be allowed for anticipated profit on 
unperformed services or other work, and (ii) any payment due to the Contractor at the time of 
termination may be adjusted to the extent of any additional costs occasioned to CMAP by reason 
of the Contractor’s default.  If Termination by Default is effected by the Contractor, or if 
Termination for Convenience is effected by CMAP, the equitable adjustment shall include a 
reasonable profit for services or other work performed.  The equitable adjustment for any 
termination shall provide payment to the Contractor for services rendered and expenses incurred 
prior to termination, in addition CMAP may include cost reasonably incurred by the Contractor 
relating to commitments which had become firm prior to termination.  

 
d. Upon notice of termination action pursuant to paragraphs (a) or (b) of this                               

clause, the Contractor shall (i) promptly discontinue all services affected (unless the notice directs 
otherwise) and (ii) deliver or otherwise make available to CMAP all data, drawings, specifications, 
reports, estimates, summaries and such other information and materials as may have been 
accumulated by the Contractor in performing this Agreement, whether completed or in process. 

 
e. Upon termination pursuant to paragraphs (a) or (b) of this clause, CMAP may take over the work 

and prosecute the same to completion by agreement with another party otherwise. 
 
f. In the event the Contractor must terminate this Agreement due to                              

circumstances beyond its control, the termination shall be deemed to have been effected for the 
convenience of CMAP. In such event, adjustment of the price provided for in this Agreement shall 
be made as provided in paragraph c of this clause. 

 
8.  Remedies.  Except as may be otherwise provided in this Agreement, all claims, counterclaims, 

disputes and other matters in question between CMAP and the Contractor arising out of or relating to 
this Agreement or the breach thereof will be decided by arbitration.  If the parties hereto mutually 
agree, a request for remedy may be sought from a court of competent jurisdiction within the State of 
Illinois, County of Cook. 

  
9.  Equal Employment Opportunity.  The Contractor will comply with Executive Order 11246 entitled 

“Equal Employment Opportunity,” as amended by U.S. Department of Labor regulations (41 CFR Part 
60).  In connection with the execution of this Agreement, the Contractor shall not discriminate against 
any employee or an applicant for employment because of race, religion, color, sex, national origin, 
ancestry, or physical or mental handicap unrelated to ability.  The Contractor shall take affirmative 
actions to insure that applicants are employed and that employees are treated during their 
employment without regard to their race, religion, color, sex, national origin, ancestry, or physical or 
mental handicap unrelated to ability.  Such actions shall include, but not be limited to, employment, 
promotion, demotion, transfer, recruitment, recruitment advertising, layoff, termination, rates of pay, 
other forms of compensation, and selection for training or apprenticeship.  The Contractor shall cause 
the provisions of this paragraph to be inserted into all subcontractors work covered by this Agreement 
so that such provisions will be binding upon each subcontractor, provided that such provisions shall 
not apply to contracts or subcontracts for standard commercial supplies or raw materials. 

 
10. Small and Minority Business Enterprise.  In connection with the performance of this Agreement the 

Contractor will cooperate with CMAP in meeting its commitments and goals with respect to the 
maximum utilization of small business and minority business enterprises, and will use its best efforts 
to insure that small business and minority business enterprises shall have the maximum practicable 
opportunity to compete for subcontract work under this Agreement. 

 
11. Political Activity.  No portion of funds for this subcontract shall be used for any partisan political 

activity or to further the election or defeat of any candidate for public office. 
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12. Prohibited Interest. 
 

a. No officer or employee of CMAP and no member of its governing body and no other public official 
of any locality in which the Project objectives will be carried out who exercises any functions or 
responsibilities in the review or approval of the undertaking or carrying out of such objectives 
shall (i) participate in any decision relating to any subcontract negotiated under this Agreement 
which affects his personal interest or the interest of any corporation, partnership or association in 
which he is, directly or indirectly, interested; or (ii) have any financial interest, direct or indirect, in 
such subcontract or in the work to be performed under such contract.  

 
b. No member of or delegate of the Illinois General Assembly or the Congress of the United States 

of America, and no federal Resident Commissioner, shall be admitted to any share hereof or to 
any benefit arising herefrom. 

 
c. The Contractor warrants and represents that no person or selling agency has been employed or 

retained to solicit or secure this Agreement, upon an agreement or understanding for a 
commission, percentage, bonus, brokerage or contingent fee, or gratuity, excepting its bona fide 
employees.  For breach or violation of this warranty CMAP shall have the right to annul this 
Agreement without liability or, at its discretion, to deduct from the Agreement price or 
consideration, or otherwise recover, the full amount of such commission, percentage bonus, 
brokerage or contingent fee, or gratuity.  

 
13. Patents and Copyright Responsibility. 
 

a.   The Contractor agrees that any material or design specified by the Contractor or supplied by the 
Contractor pursuant to this Agreement shall not infringe any patent or copyright and the 
Contractor shall be solely responsible for securing any necessary licenses required for patented 
or copyrighted material used by the Contractor.  

 
b.  If any claim is brought against CMAP by third parties for alleged infringement of third-party patent 

and copyright and intellectual rights, which claim is caused by breach of the Contractor’s promise 
as contained in paragraph a of this clause, the Contractor shall save harmless and indemnify 
CMAP from all loss, damage or expense (including attorney’s fees) due to defending CMAP from 
such claim. 

 
c. If the principal purpose of this Agreement is to create, develop or improve products, processes or 

methods; or to explore into fields which directly concern public health, safety or welfare, or if the 
Project is in a field of science or technology in which there has been little significant experience 
outside of work funded by federal assistance; and any discovery or invention arises or is 
developed in the course of or under this Agreement, such invention or discovery shall be subject 
to the reporting and rights provisions of U.S. Office of Management and Budget Circular No. A-
102, and to the pertinent regulations of the grantor agency(ies) in effect on the date of execution 
of this Agreement.  The     Contractor shall include provisions appropriate to effectuate the 
purpose of this condition in all subcontracts under this Agreement involving research, 
developmental, experimental or demonstration work. 

 
14.  Assignment.  
 

a. This agreement shall be binding upon, and inure to the benefit of, the respective successors, 
assigns, heirs, and personal representatives of CMAP and Contractor.  Any successor to the 
Contractor’s rights under this Agreement must be approved by CMAP unless the transaction is 
specifically authorized under federal law.  Any successor will be required to accede to all the 
terms, conditions and requirements of the Agreement as a condition precedent to such 
succession. 
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b. The Contractor shall not assign any interest in this Agreement and shall not transfer any interest 
in the same (whether by assignment or novation), without the prior written consent of CMAP 
hereto, provided, however, that claims for money due or to become due to the Contractor from 
CMAP under this Agreement may be assigned to a bank, trust company or other financial 
institution without such approval.  Notice of any such assignment or transfer shall be furnished to 
CMAP. 

 
15.  Subcontracts. 
 

a. Any subcontractors or outside associates or contractors required by the Contractor in connection 
with the services covered by this Agreement will be limited to such individuals or firms as were 
specifically identified and agreed to during negotiations.  Any substitutions in or additions to such 
subcontractors, associates or contractors will be subject to the prior approval of CMAP.  

 
b. All subcontracts for work under this Agreement shall contain those applicable provisions which 

are required in this Agreement.  
 
c. The Contractor may not subcontract services agreed to under this Agreement without prior written 

approval of CMAP.  
 
16. Conflict of Interest.  In order to avoid any potential conflict of interest, the Contractor agrees during 

the term of this Agreement not to undertake any activities which could conflict directly or indirectly 
with the interest of CMAP.  Contractor shall immediately advise CMAP of any such conflict of interest. 
CMAP shall make the ultimate determination as to whether a conflict of interest exists. 

 
17. Ownership of Documents/Title of Work. All documents, data and records produced by the Contractor 

in carrying out the Contractor’s obligations and services hereunder, without limitation and whether 
preliminary or final, shall become and remain the property of CMAP. CMAP shall have the right to use 
all such documents, data and records without restriction or limitation and without additional 
compensation to the Contractor.  All documents, data and records utilized in performing research 
shall be available for examination by CMAP upon request.  Upon completion of the services 
hereunder or at the termination of this Agreement, all such documents, data and records shall, at the 
option of CMAP, be appropriately arranged, indexed and delivered to CMAP by the Contractor. 

 
18. Software.  All custom application software, related computer programs, and source code produced 

and developed by the Contractor (or authorized contractor or subcontractor thereof) in carrying out 
the Contractor’s obligation hereunder, without limitation and whether preliminary or final, shall 
become and remain the property of both CMAP and the Contractor.  CMAP shall be free to sell, give, 
offer or otherwise provide said software and related computer programs to any other agency, 
department, commission, or board of the State of Illinois, as well as any other agency, department, 
commission, board, or other governmental entity of any country, state, county, municipality, or any 
other unit of local government or to any entity consisting of representative of any unit of government, 
for official use by said entity.  Additionally, CMAP shall be free to offer or otherwise provide said 
software and related computer programs to any current or future contractor. 

 
 CMAP agrees that any entity to whom the software and related computer programs will be given, sold 

or otherwise offered shall be granted only a use license, limited to use for official or authorized 
purposes, and said entity shall otherwise be prohibited from selling, giving or otherwise offering said 
software and related computer programs without the written consent of both CMAP and the 
Contractor. 

 
19. Publication.  CMAP shall have royalty-free, nonexclusive and irrevocable license to reproduce, 

publish, disclose, distribute, and otherwise use, in whole or in part, any reports, data or other 
materials specifically prepared under this Agreement, and to authorize other material to do so.  The 
Contractor shall include provisions appropriate to effectuate the purpose of this clause in all 
subcontracts for work under this Agreement. 
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20. Identification of Documents.  All reports, maps, and other documents completed as part of this 
Agreement, other than documents exclusively for internal use within the Contractor’s offices, shall 
carry the following notation on the front cover or a title page or, in the case of maps, in the same area 
which contains the name of CMAP and of the Contractor.  "This material was prepared in consultation 
with CMAP, the Chicago Metropolitan Agency for Planning, (http://www.cmap.illinois.gov)." 

 
21. Force Majeure.  Either party shall be excused from performing its obligations under this Agreement 

during the time and to the extent that it is prevented from performing by a cause beyond its control 
including, but not limited to: any incidence of fire, flood; acts of God; commandeering of material, 
products, plants or facilities by the Federal, state or local government; national fuel shortage; or a 
material act of omission by the other party; when satisfactory evidence of such cause is presented to 
the other party, and provided further that such nonperformance is unforeseeable, beyond the control 
and is not due to the fault or negligence of the party not performing. 

 
22. Workers’ Compensation Insurance. The Contractor and any subcontractors shall, at their own 

expense, obtain and maintain Workers’ Compensation insurance to cover persons employed in 
connection with services under this agreement.  The limits for the Worker’s Compensation coverage 
shall be no less than the statutory limits required by the State of Illinois. A certificate of insurance 
must be included with this contract. 

 
23. Independent Contractor. Contractor's relationship to CMAP in the performance of this Agreement is 

that of an independent contractor.  Contractor's personnel performing work under this Agreement 
shall at all times be under Contractor's exclusive direction and control and shall be employees of 
Contractor and not employees of CMAP.  Contractor shall pay all wages, salaries and other amounts 
due its employees in connection with this Agreement and shall be responsible for all reports and 
obligations respecting them, including, but not limited to, social security, income tax withholding, 
unemployment compensation, workers' compensation insurance and similar matters. 

 
24. Federal, State and Local Laws.  Contractor warrants that in the performance of this Agreement it shall 

comply with all applicable federal, state and local laws, statutes and ordinances and all lawful orders, 
rules and regulations promulgated thereunder.  Since laws, regulations, directives, etc. may be 
modified from time-to-time, the Contractor shall be responsible for compliance as modifications are 
implemented.  The Contractor’s failure to comply shall constitute a material breach of this contract. 

 
25. Hold Harmless and Indemnity.  Contractor shall indemnify, defend and hold harmless CMAP, its 

officers, directors, employees and agents from and against any and all claims (including attorney’s 
fees and reasonable expenses for litigation or settlement) for any loss, or damages, bodily injuries, 
including death, damage to or loss of use of property caused by the negligent acts, omissions or 
willful misconduct of Contractor, its officers, directors, employees, agents, subcontractors or 
suppliers, in connection with or arising out of the performance of this Agreement. 

 
26. Equal Employment Opportunities -- Affirmative Action Sexual Harassment. Contractor must comply 

with the Illinois Board of Human Rights Act and rules applicable to public funds, including equal 
employment opportunity, refraining from unlawful discrimination, and having written sexual 
harassment policies (775 ILCS 5/2-105). 

 
27. International Boycott.  Contractor certifies that neither Contractor nor any substantially owned affiliate 

is participating or shall participate in an international boycott in violation of the U.S. Export 
Administration Act of 1979 or the applicable regulation of the U.S. Department of Commerce. This 
applies to contracts that exceed $10,000 (30 ILCS 582). 

 
28. Forced Labor.  Contractor certifies it complies with the State Prohibition of Goods from Forced Labor 

Act, and certifies that no foreign-made equipment, materials, or supplies furnished to CMAP under 
this agreement have been or will be produced in whole or in part by forced labor, or indentured labor 
under penal sanction (30 ILCS 583). 

 
  

http://www.cmap.illinois.gov)/
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Federally Funded Agreements 
A. Standard Assurances. The Contractor assures that it will comply with all applicable federal 

statutes, regulations, executive orders, Federal Transit Administration (FTA) circulars, and other 
federal requirements in carrying out any project supported by federal funds.  The Contractor 
recognizes that federal laws, regulations, policies, and administrative practices may be modified 
from time to time and those modifications may affect project implementation.  The Contractor 
agrees that the most recent federal requirements will apply to the project as authorized by 49 
U.S.C. Chapter 53, Title 23, United States Code (Highways), the Moving Ahead for Progress in 
the 21st Century Act (MAP-21), the Safe, Accountable, Flexible, Efficient Transportation Equity 
Act: A Legacy for Users (SAFETEA-LU), as amended by the SAFETEA-LU Technical Corrections 
Act of 2008, or other Federal laws. 

 
B. Certification Regarding Lobbying. As required by the United States Department of 

Transportation (U.S. DOT) regulations, "New Restrictions on Lobbying," at 49 CFR 20.110, the 
Contractor’s authorized representative certifies to the best of his or her knowledge and belief that 
for each agreement for federal assistance exceeding $100,000: 

1. No federal appropriated funds have been or will be paid by or on behalf of the Contractor 
to any person to influence or attempt to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress regarding the award of federal assistance, or the extension, 
continuation, renewal, amendment, or modification of any federal assistance agreement; 
and 

2. If any funds other than federal appropriated funds have been or will be paid to any person 
to influence or attempt to influence an officer or employee of any federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with any application for federal assistance, the Contractor 
assures that it will complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," including information required by the instructions accompanying the form, 
which form may be amended to omit such information as authorized by 31 U.S.C. 1352. 

3. The language of this certification shall be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements). 

 
 The Contractor understands that this certification is a material representation of fact upon which 

reliance is placed and that submission of this certification is a prerequisite for providing federal 
assistance for a transaction covered by 31 U.S.C. 1352.  The Contractor also understands that 
any person who fails to file a required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 

 
C. Nondiscrimination Assurance. As required by 49 U.S.C. 5332 (which prohibits discrimination 

on the basis of race, color, creed, national origin, sex, or age, and prohibits discrimination in 
employment or business opportunity), Title VI of the Civil Rights Act of 1964, as amended, 42 
U.S.C. 2000d, and U.S. DOT regulations, "Nondiscrimination in Federally-Assisted Programs of 
the Department of Transportation--Effectuation of Title VI of the Civil Rights Act," 49 CFR Part 21 
at 21.7, the Contractor assures that it will comply with all requirements of 49 CFR Part 21; FTA 
Circular 4702.1B, "Title VI and Title VI - Dependent Guidelines for Federal Transit Administration 
Recipients," and other applicable directives, so that no person in the United States, on the basis 
of race, color, national origin, creed, sex, or age will be excluded from participation in, be denied 
the benefits of, or otherwise be subjected to discrimination in any program or activity (particularly 
in the level and quality of transportation services and transportation-related benefits) for which the 
Contractor receives federal assistance. 

 
  Specifically, during the period in which federal assistance is extended to the project, or project 

property is used for a purpose for which the federal assistance is extended or for another purpose 
involving the provision of similar services or benefits, or as long as the Contractor retains 
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ownership or possession of the project property, whichever is longer, the Contractor R assures 
that: 

1. Each project will be conducted, property acquisitions will be undertaken, and project 
facilities will be operated in accordance with all applicable requirements of 49 U.S.C. 
5332 and 49 CFR Part 21, and understands that this assurance extends to its entire 
facility and to facilities operated in connection with the project. 

2. It will promptly take the necessary actions to effectuate this assurance, including notifying 
the public that complaints of discrimination in the provision of transportation-related 
services or benefits may be filed with U.S. DOT or FTA.  Upon request by U.S. DOT or 
FTA, the Contractor assures that it will submit the required information pertaining to its 
compliance with these requirements. 

3. It will include in each subagreement, property transfer agreement, third party contract, 
third party subcontract, or participation agreement adequate provisions to extend the 
requirements of 49 U.S.C. 5332 and 49 CFR Part 21 to other parties involved therein 
including any subrecipient, transferee, third party contractor, third party subcontractor at 
any level, successor in interest, or any other participant in the project.   

4. Should it transfer real property, structures, or improvements financed with federal 
assistance to another party, any deeds and instruments recording the transfer of that 
property shall contain a covenant running with the land assuring nondiscrimination for the 
period during which the property is used for a purpose for which the federal assistance is 
extended or for another purpose involving the provision of similar services or benefits. 

5. The United States has a right to seek judicial enforcement with regard to any matter 
arising under the Act, regulations, and this assurance. 

1. It will make any changes in its 49 U.S.C. 5332 and Title VI implementing procedures as 
U.S. DOT or FTA may request. 

 
D. Control of Property. The Contractor certifies that the control, utilization and disposition of 

property or equipment acquired using federal funds is maintained according to the provisions of 
OMB Circular A 102 Common Rule. 

 
E. Cost Principles. The cost principles of this Agreement are governed by the cost principles found 

in 49 CFR Part 18.22 and 2 CFR Part 225, “Cost Principles for State, local or Indian tribal 
governments” and all costs included in this Agreement are allowable under 49 CFR Part 18.22 
and2 CFR Part 225, “Cost Principles for State, local or Indian tribal governments”. Additionally, 2 
CFR Part 225 establishes principles and standards for determining costs for Federal awards 
carried out through grants and other agreements with state and local governments, and should be 
reviewed for further guidance on cost principles. 

 
F. Debarment. The Contractor shall comply with Debarment provisions as contained in 2 CFR Part 

1200, as amended.  The Contractor certifies that to the best of its knowledge and belief, the 

Contractor and the Contractor’s principals:  a)  are not presently debarred, suspended, proposed 
for debarment, declared ineligible or voluntarily excluded from covered transactions by any 
federal department or agency;  b)  within a three-year period preceding this Agreement have not 
been convicted of or had a civil judgment rendered against it for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain or performing a public (federal, state or 
local) transaction or contract under a public transaction, violation of federal or state anti-trust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements or receiving stolen property;  c)  are not presently indicted for or 
otherwise criminally or civilly charged by a governmental entity (federal, state or local) with 
commission of any of the offenses enumerated in subsection (b), above; and d)  have not within a 
three-year period preceding this Agreement had one or more public transactions (federal, state or 
local) terminated for cause or default.  
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 The inability of the Contractor to certify to the certification in this section will not necessarily result 
in denial of participation in this Agreement.  The Contractor shall submit an explanation of why it 
cannot provide the certification in this section.  This certification is a material representation of 
fact upon which reliance was placed when CMAP determined whether to enter into this 
transaction.  If it is later determined that the Contractor knowingly rendered an erroneous 
certification, in addition to other remedies available to the federal government, CMAP may 
terminate this Agreement for cause.  The Contractor shall provide immediate written notice to 
CMAP if at any time the Contractor learns that its certification was erroneous when submitted or 
has become erroneous by reason of changed circumstances.  The terms “covered transaction,” 
“debarred,” “suspended,” “ineligible,” “lower tier covered transaction,” “participant,” “person,” 
“primary covered transaction,” “principal,” “proposal,” and “voluntarily excluded,” as used in this 
Part shall have the meaning set out in the Definitions and Coverage sections of the rules 
implementing Executive Order 12549. 

 
 The Contractor agrees that it shall not knowingly enter into any lower tier covered transaction with 

a person who is debarred, suspended, declared ineligible or voluntarily excluded from 
participation in this covered transaction, unless authorized, in writing, by CMAP.  The Contractor 
agrees that it will include the clause titled “Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,” provided by CMAP, without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions.  The Contractor may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible or voluntarily excluded from 
the covered transaction, unless the Contractor knows the certification is erroneous.  The 
Contractor may decide the method and frequency by which it determines the eligibility of its 
principals.  The Contractor may, but is not required to, check the Non-procurement List.  If the 
Contractor knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation, in addition to other 
remedies available to the federal government, CMAP may terminate this Agreement for cause or 
default. 

 
 Nothing contained in this section shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this section.  The knowledge 
and information of the Contractor is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 

 
G. Single Audit. The Single Audit Act of 1984 (Public Law 98-502) and the Single Audit 

Amendments of 1996 (P.L. 104-156) require the following: 

1. State or local governments that expend $500,000 or more a year in federal financial 
assistance shall have an audit made in accordance with the Office of Management and 
Budget (OMB) Circular No. A-133. 

2. State or local governments that expend less than $500,000 a year shall be exempt from 
compliance with the Act and other federal requirements. 

3. Nothing in this paragraph exempts state or local governments from maintaining records 
of federal financial assistance or from providing access to such records to federal 
Agencies, as provided for in federal law or in Circular A-133 “Audits of States, Local 
Governments and Non-Profit Organizations.” 

4. A copy of the audit report must be submitted to CMAP within 30 days after completion of 
the audit, but no later than one year after the end of the Contractor’s fiscal year. 

H. Drug Free Workplace. The Contractor certifies that it will comply with the requirements of the 
federal Drug Free Workplace Act, 41 U.S.C. 702 as amended, and 49 CFR 32. 

  
I. Disadvantaged Business Enterprise Assurance. In accordance with 49 CFR 26.13(a), as 

amended, the Contractor assures that it shall not discriminate on the basis of race, color, national 
origin, or sex in the implementation of the project and in the award and performance of any third 
party contract, or subagreement supported with Federal assistance derived from the U.S. DOT or 
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in the administration of its Disadvantaged Business Enterprise (DBE) program or the 
requirements of 49 CFR Part 26, as amended. The Contractor assures that it shall take all 
necessary and reasonable steps set forth in 49 CFR Part 26, as amended, to ensure 
nondiscrimination in the award and administration of all third party contracts and subagreements 
supported with Federal assistance derived from the U.S. DOT.  The Contractor’s DBE program, 
as required by 49 CFR Part 26, as amended, will be incorporated by reference and made a part 
of this Agreement for any Federal assistance awarded by FTA or U.S. DOT. Implementation of 
this DBE program is a legal obligation of the Contractor, and failure to carry out its terms shall be 
treated as a violation of the Agreement.  Upon notification by the Federal Government or CMAP 
to the Contractor of its failure to implement its approved DBE program, the U.S. DOT may impose 
sanctions as provided for under 49 CFR Part 26, as amended, and may in appropriate cases, 
refer the matter for enforcement under 18 U.S.C. 1001, as amended, and/or the Program Fraud 
Remedies Act, 31 U.S.C. 3801 et seq., as amended. 
 

J. Assurance of Nondiscrimination on the Basis of Disability. As required by U.S. DOT 
regulations, "Nondiscrimination on the Basis of Handicap in Programs and Activities Receiving or 
Benefiting from Federal Financial Assistance," at 49 CFR 27.9, the Contractor assures that, as a 
condition to the approval or extension of any Federal assistance awarded by FTA to construct 
any facility, obtain any rolling stock or other equipment, undertake studies, conduct research, or 
to participate in or obtain any benefit from any program administered by FTA, no otherwise 
qualified person with a disability shall be, solely by reason of that disability, excluded from 
participation in, denied the benefits of, or otherwise subjected to discrimination in any program or 
activity receiving or benefiting from Federal assistance administered by the FTA or any entity 
within U.S. DOT.  The Contractor assures that project implementation and operations so assisted 
will comply with all applicable requirements of U.S. DOT regulations implementing the 
Rehabilitation Act of 1973, as amended, 29 U.S.C. 794, et seq., and the Americans with 
Disabilities Act of 1990, as amended, 42 U.S.C. 12101 et seq., and implementing U.S. DOT 
regulations at 49 CFR parts 27, 37, and 38, and any applicable regulations and directives issued 
by other Federal departments or agencies. 

 
K. Procurement Compliance Certification. The Contractor certifies that its procurements and 

procurement system will comply with all applicable third party procurement requirements of 
Federal laws, executive orders, regulations, and FTA directives, and requirements, as amended 
and revised, as well as other requirements FTA may issue including FTA Circular 4220.1F, “Third 
Party Contracting Guidance,” and any revisions thereto, to the extent those requirements are 
applicable.  The Contractor certifies that it will include in its contracts financed in whole or in part 
with FTA assistance all clauses required by Federal laws, executive orders, or regulations, and 
will ensure that each subrecipient and each contractor will also include in its subagreements and 
its contracts financed in whole or in part with FTA assistance all applicable clauses required by 
Federal laws, executive orders, or regulations. 

 
L. Intelligent Transportation Systems Program. As used in this assurance, the term Intelligent 

Transportation Systems (ITS) project is defined to include any project that in whole or in part 
finances the acquisition of technologies or systems of technologies that provide or significantly 
contribute to the provision of one or more ITS user services as defined in the “National ITS 
Architecture.” 

1. In accordance with 23 U.S.C. 517(d), as amended by the Moving Ahead for Progress in 
the 21st Century Act  (MAP-21), the Contractor assures it will comply with all applicable 
requirements of Section V (Regional ITS Architecture and Section VI (Project 
Implementation)) of FTA Notice, “FTA National ITS Architecture Policy on Transit 
Projects,” at 66 Fed. Reg. 1455 et seq., January 8, 2001, and other FTA requirements 
that may be issued in connection with any ITS project it undertakes financed with 
Highway Trust Funds (including funds from the mass transit account) or funds made 
available for the Intelligent Transportation Systems Program. 

2. With respect to any ITS project financed with Federal assistance derived from a source 
other than Highway Trust Funds (including funds from the Mass Transit Account) or 23 
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U.S.C. 517(d), the Contractor assures that is will use its best efforts to ensure that any 
ITS project it undertakes will not preclude interface with other intelligent transportation 
systems in the Region. 

 
M. Davis-Bacon Act. To the extent applicable, the Contractor will comply with the Davis-Bacon Act, 

as amended, 40 U.S.C. 3141 et seq., the Copeland “Anti-Kickback” Act, as amended, 18 U.S.C. 
874, and the Contract Work Hours and Safety Standards Act, as amended, 40 U.S.C. 3701 et 
seq., regarding labor standards for federally assisted subagreements. 

 
N. Certifications and Assurances Required by the U.S. Office of Management and Budget 

(OMB) (SF-424B and SF-424D). 
As required by OMB, the Contractor certifies that it: 

1. Has the legal authority and the institutional, managerial, and financial capability (including 
funds sufficient to pay the non-federal share of project cost) to ensure proper planning, 
management, and completion of the project.  

2.  Will give the U.S. Secretary of Transportation, the Comptroller General of the United 
States, and, if appropriate, the state, through any authorized representative, access to 
and the right to examine all records, books, papers, or documents related to the award; 
and will establish a proper accounting system in accordance with generally accepted 
accounting standards or agency directives; 

3. Will establish safeguards to prohibit employees from using their positions for a purpose 
that constitutes or presents the appearance of personal or organizational conflict of 
interest or personal gain; 

4.  Will initiate and complete the work within the applicable project time periods; 

5. Will comply with all applicable Federal statutes relating to nondiscrimination including, but 
not limited to: 

 Title VI of the Civil Rights Act, 42 U.S.C. 2000d, which prohibits discrimination on 
the basis of race, color, or national origin; 

 Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. 1681 
through 1683, and 1685 through 1687, and U.S. DOT regulations, 
"Nondiscrimination on the Basis of Sex in Education Programs or Activities 
Receiving Federal Financial Assistance," 49 CFR Part 25, which prohibit 
discrimination on the basis of sex; 

 Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 794, which 
prohibits discrimination on the basis of handicap; 

 The Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101 through 6107, 
which prohibits discrimination on the basis of age; 

 The Drug Abuse, Prevention, Treatment and Rehabilitation Act, Public Law 92-
255, and amendments thereto, 21 U.S.C. 1101 et seq. relating to 
nondiscrimination on the basis of drug abuse; 

 The Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and 
Rehabilitation Act of 1970, Public Law 91-616, and amendments thereto, 42 
U.S.C. 4541 et seq. relating to nondiscrimination on the basis of alcohol abuse or 
alcoholism; 

 The Public Health Service Act of 1912, as amended, 42 U.S.C. 290dd-2 related 
to confidentiality of alcohol and drug abuse patient records; 

 Title VIII of the Civil Rights Act, 42 U.S.C. 3601 et seq., relating to 
nondiscrimination in the sale, rental, or financing of housing; 

 Any other nondiscrimination provisions in the specific statutes under which 
Federal assistance for the project may be provided including, but not limited, to 
49 U.S.C. 5332, which prohibits discrimination on the basis of race, color, creed, 
national origin, sex, or age, and prohibits discrimination in employment or 
business opportunity, and Section 1101(b) of the Transportation Equity Act for 
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the 21st Century, 23 U.S.C. 101 note, which provides for participation of 
disadvantaged business enterprises in FTA programs; and 

 Any other nondiscrimination statute(s) that may apply to the project. 

6. Will comply with all federal environmental standards applicable to the project, including 
but not limited to: 

 Institution of environmental quality control measures under the National 
Environmental Policy Act of 1969 and Executive Order 11514; 

 Notification of violating facilities pursuant to Executive Order 11738; 

 Protection of wetlands pursuant to Executive Order 11990; 

 Evaluation of flood hazards in floodplains in accordance with Executive Order 
11988; 

 Assurance of project consistency with the approved State management program 
developed under the Coastal Zone Management Act of 1972, 16 U.S.C. 1451 et 
seq.; 

 Conformity of federal Actions to State (Clean Air) Implementation Plans under 
Section 176(c) of the Clean Air Act of 1955, as amended, 42 U.S.C. 7401 et 
seq.; 

 Protection of underground sources of drinking water under the Safe Drinking 
Water Act of 1974, as amended; 

 Protection of endangered species under the Endangered Species Act of 1973, as 
amended; 

 The Wild and Scenic Rivers Act of 1968, 16 U.S.C. 1271 et seq., which relates to 
protecting components or potential components of the national wild scenic rivers 
system; and 

 Environmental impact and related procedures pursuant to 23 C.F.R. Part 771. 
7. Will comply with all other federal statutes applicable to the project, including but not 

limited to: 

 Title II and III of the Uniform Relocation Assistance and Real Property Acquisition 
Policies Act of 1970, which provides for fair and equitable treatment of persons 
displaced whose property is acquired as a result of federal or federally-assisted 
programs; 

 The Hatch Act, 5 U.S.C. 1501-1508 and 7324-7328, which limits the political 
activities of employees whose principal employment activities are funded in 
whole or in part with federal funds; 

 The Flood Disaster Protection Act of 1973, which requires the purchase of flood 
insurance in certain instances; 

 Section 106 of the National Historic Preservation Act of 1966, as amended, 16 
U.S.C. 470; 

 Executive Order 11593, which relates to identification and protection of historic 
properties; 

 The Archaeological and Historic Preservation Act of 1974, 16 U.S.C. 469a-1 et 
seq.; 

 The Laboratory Animal Welfare Act of 1966, as amended, 7 U.S.C. 2131 et seq., 
which relates to the care, handling, and treatment of warm-blooded animals held 
for research, teaching, or other activities supported by a federal award of 
assistance; 

 The Lead-Based Paint Poisoning Prevention Act, 42 U.S.C. 4801 et seq., which 
relates to prohibiting the use of lead-based paint in construction or rehabilitation 
of residence structures; 

 The Single Audit Act Amendments of 1996 and OMB Circular No. A-133, “Audits 
of States, Local Governments, and Non-Profit Organizations”; and 

 Use of parks, recreation areas, wildlife and waterfowl refuges, and historic sites 
pursuant to 23 C.F.R. Part 774 (Section 4(f) requirements). 
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O. Energy Conservation. To the extent applicable, the Contractor and its third party contractors at 
all tiers shall comply with mandatory standards and policies relating to energy efficiency that are 
contained in applicable state energy conservation plans issued in compliance with the Energy 
Policy and Conservation Act, 42 U.S.C. Section 6321 et seq. 

 
P. Clean Water.  For all contracts and subcontracts exceeding $100,000, the Contractor agrees to 

comply with all applicable standards, orders, or regulations issued pursuant to the Water Pollution 
Control Act, 33 U.S.C. Section 1251 et seq. 

 
Q. Clean Air. For all contracts and subcontracts exceeding $100,000, the Contractor agrees to 

comply with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act, 
42 U.S.C. 7401 et seq.  

 
R. Eligibility For Employment In The United States. The Contractor shall complete and keep on 

file, as appropriate, Immigration and Naturalization Service Employment Eligibility Forms (I-9). 
These forms shall be used by the Contractor to verify that persons employed by the Contractor 
are eligible to work in the United States. 

 
S. Buy America. As set forth in 49 U.S.C 5323(j) and 49 C.F.R. Part 661, only steel, iron and 

manufactured products produced in the United States may be purchased with Federal funds 
unless the Secretary of Transportation determines that such domestic purchases would be 
inconsistent with the public interest; that such materials are not reasonably available and of 
satisfactory quality; or that inclusion of domestic materials will increase the cost of overall project 
contract by more than 25 percent. Clear justification for the purchase of non-domestic items must 
be in the form of a waiver request submitted to and approved by the Secretary of Transportation. 

 
T. False Or Fraudulent Statements Or Claims. The Contractor acknowledges that if it makes a 

false, fictitious, or fraudulent claim, statement, submission, or certification to CMAP in connection 
with this Agreement, CMAP reserves the right to impose on the Contractor the penalties of 
18 U.S.C. Section 1001, 31 U.S.C. Section 3801, and 49 CFR Part 31, as CMAP may deem 
appropriate.  Contractor agrees to include this clause in all state and federal assisted contracts 
and subcontracts. 

 
U. Changed Conditions Affecting Performance. The Contractor shall immediately notify CMAP of 

any change in conditions or local law, or of any other event which may significantly affect its 
ability to perform the Project in accordance with the provisions of this Agreement. 

 
V. Third Party Disputes Or Breaches. The Contractor agrees to pursue all legal rights available to 

it in the enforcement or defense of any third party contract, and FTA or U.S. DOT and CMAP 
reserve the right to concur in any compromise or settlement of any third party contract claim 
involving the Contractor.  The   Contractor will notify FTA or U.S. DOT and CMAP of any current 
or prospective major dispute pertaining to a third party contract.  If the Contractor seeks to name 
CMAP as a party to the litigation, the Contractor agrees to inform both FTA or U.S. DOT and 
CMAP before doing so.  CMAP retains a right to a proportionate share of any proceeds derived 
from any third party recovery.  Unless permitted otherwise by CMAP, the Contractor will credit the 
Project Account with any liquidated damages recovered. Nothing herein is intended to nor shall it 
waive U.S. DOT’s, FTA’s or CMAP’s immunity to suit. 

 
W. Fly America. Contractor will comply with 49 U.S.C. §40118, 4 CFR §52 and U.S. GAO 

Guidelines B- 138942, 1981 U.S. Comp. Gen. LEXIS 2166,March 31, 1981 regarding costs of 
international air transportation by U.S. Flag air carriers. 

 
X. Non-Waiver. The Contractor agrees that in no event shall any action or  inaction on behalf of or 

by CMAP, including the making by CMAP of any payment under this Agreement,  constitute or be 
construed as a waiver by CMAP of any breach by the Contractor of any terms of this Agreement  
or any default on the part of the Contractor which may then exist; and any action, including the 
making of a payment by CMAP, while any such breach or default shall exist, shall in no way 
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impair or prejudice any right or remedy available to CMAP in respect to such breach or default.  
The remedies available to CMAP under this Agreement are cumulative and not exclusive.  The 
waiver or exercise of any remedy shall not be construed as a waiver of any other remedy 
available hereunder or under general principles of law or equity. 

 
Y. Preference for Recycled Products. To the extent applicable, the Contractor agrees to give 

preference to the purchase of recycled products for use in this Agreement pursuant to the various 
U.S. Environmental Protection Agency (EPA) guidelines, “Comprehensive Procurement 
Guidelines for Products Containing Recovered Materials,” 40 CFR Part 247, which implements 
section 6002 of the Resource Conservation and Recovery Act, as amended, 42 U.S.C. § 6962. 

 
Z. Cargo Preference. Use of United States Flag Vessels.  The Contractor agrees to comply with  46 

U.S.C.§ 55305 and 46 CFR Part 381 and to insert the substance of those regulations in all 
applicable subcontracts issued pursuant to this Agreement, to the extent those regulations apply 
to this Agreement. 

 
AA. Contractor Registration. Contractor is required to register with the System for Award 

Management (SAM), which is a web-enabled government-wide application that collects, 
validates, stores and disseminates business information about the federal government’s trading 
partners in support of the contract award, grants and the electronic payment processes.  If the 
Contractor does not have a DUNS number, the Contractor must register at https://sam.gov. 

 
As a sub-recipient of federal funds equal to or greater than $25,000 (or which equals or exceeds that 
amount by addition of subsequent funds), this agreement is subject to the following award terms:  
http://edocket.access.gpo.gov/2010/pdf/2010-22705.pdf and 
http://edocket.access.gpo.gov/2010/pdf/2010-22706.pdf 
 
All of the requirements listed in Federally Funded Agreements, paragraphs A through AA apply to the 
federally funded project.  The Contractor agrees to include these requirements in each contract and 
subcontract financed in whole or in part with federal assistance. 
  

https://sam.gov/
http://edocket.access.gpo.gov/2010/pdf/2010-22705.pdf
http://edocket.access.gpo.gov/2010/pdf/2010-22706.pdf
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SECTION 6:  Special Provisions 

 
1. Workers’ Compensation.  The State of Illinois Worker’s Compensation Code requires the securing of 
workers’ compensation by all non-state employers.  The Submitter shall attest to understanding and 
complying with the State of Illinois Workers’ Compensation Code requirement and submit a completed 
“Certificate Regarding Workers’ Compensation Insurance,” Attachment 2 to the RFP.  In addition, the 
Submitter shall provide and maintain a waiver of subrogation endorsement. 
 
2. FTA Certification Regarding Lobbying   The Federal Transportation Authority (FTA) a source of funds 
for this project requires the Certification for Contracts, Grants, Loans, and Cooperative Agreements to be 
submitted with each bid or offer exceeding $100,000. The Submitter shall attest to understanding and 
complying with the FTA Certification Regarding Lobbying (49 CRF PART 20) requirement and submit a 
completed “Certification for Contracts, Grants, Loans, and Cooperative Agreements” Attachment 4 to the 
RFP for any proposals which may or will exceed $100,000.  

 
3. Option to Renew Contract.  In consideration of the contract, the Contractor hereby grants to CMAP the 
options to extend the service provided by the Contractor under the contract for up to two one-year 
periods.  The option for each year may be exercised separately in writing at any time on or before sixty 
(60) calendar days prior to expiration of the contract period awarded to that time.  Compensation related 
to each option year shall be included in the original contract. 
 
Prior to exercising an option, CMAP shall serve notice to the Contractor of its intention to extend the 
contract into and through an additional one-year period.  Such notice shall not be deemed to commit 
CMAP to such extension, nor shall it be binding upon the Contractor if postmarked less than sixty (60) 
days prior to the expiration of the current contract period. 
 
It shall be mutually understood and agreed that all work performed and services provided under any 
exercised option shall be in strict compliance with all requirements of the contract, as amended. 
 
Additionally, it shall be mutually understood and agreed that: 1) CMAP is under no obligation to exercise 
the option(s); 2) No representations have been made by CMAP committing it to exercise the option(s); 
and 3) CMAP may procure such option requirements elsewhere.  Such option(s) may be exercised by 
modification of the contract, letter notification or by issuance of a new contract. 
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Attachment 2:  Application 

Attachment 1:  Price Proposal Form 
In response to Chicago Metropolitan Agency for Planning (CMAP) Request for Proposal (RFP) 131 INTEGRATED 
TRANSPORTATION PLANNING, PROGRAMMING AND TRACKING DATABASE AND VISUALIZATIONS 
SOLUTION Dated February 27, 2015, the undersigned, as an individual(s) with the authority to bind the Proposer, 
understands and agrees to the specifications, terms, conditions and provisions of the RFP and prices proposed below 
unless otherwise modified by mutual agreement of the parties.  It is also agreed that the proposal submitted in 
response to the RFP is valid for ninety (90) calendar days from the proposal due date.   
 
Please enter pricing into the follow matrixes. Costs for hourly rates for the three (3) initial contract years and each of 
the two (2) option years must be completed in full. Please provide additional specifics where possible.  Attach 

additional sheets if necessary.  For ease of entry, feel free to copy and paste the table into an Excel spreadsheet; 
insert lines as necessary.  If price structure is variable by which of the firm’s employees are assigned, please specify 
the employee billing level, the cost per hour for this level, and the total number hours to be billed at this level.  It is 
expected that no one firm will be able to provide all levels of technical expertise necessary for the successful 
completion of this project and that primary firms will require the assistance from a GIS application development firm 
and a transportation engineering firm in additional to their in-house staff.  Please provide information for any 
subcontractors that will be included on the primary firm’s technical team.   
 
Hourly Rates for Overall Scope of Services for Contract Year and Option Years for custom application 
development 
Category: Project 
Management Job Title 

Cost per hour   
     year 1 

Cost per hour      
year 2 

Cost per hour 
year 3 

Cost per hour 
(option year 1) 

Cost per hour 
(option year 2) 

Staff (name)       

Staff (name)       

Staff (name)       

 

Category: Web 
Development 

Job Title Cost per hour   
     year 1 

Cost per hour      
year 2 

Cost per hour 
year 3 

Cost per hour 
(option year 1) 

Cost per hour 
(option year 2) 

Staff (name)       

Staff (name)       

Staff (name)       

 

Category: GIS 
Development Job Title 

Cost per hour   
     year 1 

Cost per hour      
year 2 

Cost per hour 
year 3 

Cost per hour 
(option year 1) 

Cost per hour 
(option year 2) 

Staff (name)       

Staff (name)       

Staff (name)       

 

Category: 
Visualization 
Development Job Title 

Cost per hour   
     year 1 

Cost per hour      
year 2 

Cost per hour 
year 3) 

Cost per hour 
(option year 1) 

Cost per hour 
(option year 2) 

Staff  name)       

Staff (name)       

Staff (name)       

 

Category: Support 
and Maintenance Job Title 

Cost per hour   
     year 1 

Cost per hour      
year 2 

Cost per hour 
year 3) 

Cost per hour 
(option year 1) 

Cost per hour 
(option year 2) 

Staff  name)       

Staff (name)       

Staff (name)       

 

Please include additional anticipated costs that may be associated with this project below 
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Rates for SaaS or Off-the-Shelf applications: 

 

Upfront Development Costs: _____________ 

Licensing Fees: ________________________ 

Service Fees: _____________   Term:  Monthly     Annually (circle one) 

Maintenance Fees: _____________ 

Additional Post Launch Development Hourly Rates: ___________ 

 

Please include additional anticipated costs that may be associated with this project below 

 

 

 

 

   

 

 

Acknowledgement of Receipt of Addenda if any:   Addendum Number Date Received 
(If none received, write “NONE.”) 
        ________________ ____________ 

        ________________ ____________ 

If awarded a contract, the undersigned hereby agrees to sign the contract and to furnish the necessary certificates if 

any. 

 
Proposer’s Authorized 
Signatory (Print):  _________________________________________________________ 

Signature:  _________________________________________________________ 

Title:   _________________________________________________________ 

Company Name:  _________________________________________________________ 

Address:   _________________________________________________________ 

   _________________________________________________________ 

Telephone Number: _________________________________________________________ 

Date:   _________________________________________________________ 

  



 

 
CMAP RFP 131  42 

 

 

 

Attachment 2:  Certificate Regarding  Workers’  Compensation Insurance 

 

Certificate Regarding Workers’ Compensation Insurance 

 
In conformance with current statutory requirements of Section 820 ILCS 305/1 et. seq., of the Illinois 
Labor Code, the undersigned certifies as follows: 
 

“I am aware of the provisions of Section 820 ILCS 305/1 of the Labor Code which require every 
employer to be insured against liability for Worker’s Compensation or to undertake self-insurance in 
accordance with such provisions before commencing the performance of the work of this contract.” 

 
Bidder/Contactor___________________________________________________ 

 

Signature________________________________________________________ 

 

Name and Title_____________________________________________________ 

 

Date ____________________________________________________________ 
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Attachment 3: Information to be provided by Bidder 

The Bidder is required to supply the following information (if necessary, attach additional sheets):  

Firm Name: ______________________________ Contact Person: ______________________________ 

Business Address: 

_____________________________________________________________________ 

Telephone: (____) ________________  FAX: (____) ________________ E-mail: ___________________ 

Years of Experience: _____ 

Type of Firm – Sole Proprietor, Partnership, Corporation, JointVenture, Etc.:_______________________ 

Organized under the laws of state of: ______________________________________________________ 

Business License No.: __________________Business License Expiration Date: ____________________ 

List names and addresses of owners of the firm or names and titles of officers of the corporation: 

____________________________________________________________________________________ 

____________________________________________________________________________________

____________________________________________________________________________________ 

Client list of services rendered currently and/or in the recent past: 

Type of                     Date                 Name and Address             Contact Name and 
Service/Product        Completed            of Client                        Phone Number 

_______________            _________           _____________________   ________________________       

_______________         _________           _____________________   ________________________        

_______________        _________           _____________________   ________________________       

_______________           _________           _____________________   ________________________        

Credit References (Include contact person’s name, address, and telephone number for at least three 
references, one of which must be the Bidder’s bank): 

a. ________________________________________________________________________ 

________________________________________________________________________ 

b. ________________________________________________________________________ 

 ________________________________________________________________________ 

c. ________________________________________________________________________ 

 ________________________________________________________________________ 

Bidder hereby certifies that it (check one):       ____ IS     ____ IS NOT an eligible Disadvantaged 
Business Enterprise (DBE) as defined in 49 CFR 23).  If “IS” is checked, attach copy of document that 
certifies Bidder’s status as a DBE. 
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Attachment 4: Information to be provided by Bidder for contracts  
that may or will exceed $100,000 

 
 
The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by 
"Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note: 
Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying 
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 
 
(3) The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any 
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails 
to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less 
than 
$10,000 and not more than $100,000 for each such expenditure or failure.] 
 
The Contractor, _____________, certifies or affirms the truthfulness and accuracy of each statement of 
its certification and disclosure, if any.  In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any. 
 
 
 

Signature of Contractor’s Authorized Official  Date 

 

Name and Title of Contractor’s Authorized Official:  
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Attachment 2:  Certificate  

Attachment 5: Terms and Definitions 

Compensation Insurance 
Terms and Definitions 
 
The terms used throughout this document are defined below. 
 
Desired Features – Throughout this scope, the terms “may”, “could”, “can”, and “might” refer to actions or 
features that are desired to be included in the database, web interface, and applications to be developed. 
 
Federal Fiscal Year (FFY) – All years within the TIP database are FFYs, starting on October 1 and 
ending on September 30.  For example, the current federal fiscal year, FFY 2015, started on October 1, 
2014 and will end on September 30, 2015. 
 
FHWA – Federal Highway Administration 
 
FTA – Federal Transit Administration 
 
Financial Line Item – A financial line item is a record specifying fund source, phase, year, funding 
amounts and additional line-specific information.  Also referred to as a line item. 
 
Fund Source – The specific federal, state or local fund being used to pay for a project phase, such as the 
National Highway Performance Program, Illinois Commerce Commission Grade Crossing Protection 
Fund, or locally imposed motor fuel taxes. 
 
IDOT – Illinois Department of Transportation 
 
IGIS – Illinois Geographic Information System.  IDOT’s graphical display of various elements contained in 
IHIS. 
 
IHIS – Illinois Highway Information System.  IDOT’s master database resulting from the combination of 
the individual IRIS, IRRIS, ISIS and IGIS databases. 
 
Illustrative Line Items – Financial Line Items that are programmed in FFYs before the current FFY 
and/or after the last active FFY of the adopted TIP. 
 
IRIS – Illinois Roadway Information System.  Contains roadway information such as surface type, traffic 
volumes and pavement condition.  The IRIS manual 
(http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-
Handbooks/Highways/IRIS_Manual.pdf) contains data item description information. 
 
IRRIS – Illinois Railroad Information System.  Contains information for all public, private, pedestrian and 
grade separated rail crossings, such as location and physical and operational conditions.  The IRRIS 
manual (http://www.idot.illinois.gov/assets/uploads/files/transportation-system/manuals-guides-&-
handbooks/highways/illinois%20highway%20information%20system%20-
%20railroad%20information%20procedure%20manual%202002.pdf) contains data item description 
information. 
 
ISIS – Illinois Structure Information System.  Contains information about structures, such as bridges, 
culverts and tunnels that accommodate or limit the continuity of highways, such as location, physical 
characteristics and conditions.  The ISIS manual 
(http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-
Handbooks/Highways/ISIS_Manual_Internet.pdf) contains data item description information. 
 
 
NEPA – National Environmental Protection Act.  Defines environmental and physical (historic, cultural, 
etc.) resources that must be evaluated for impacts from transportation projects. 

http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-Handbooks/Highways/IRIS_Manual.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-Handbooks/Highways/IRIS_Manual.pdf
http://www.idot.illinois.gov/assets/uploads/files/transportation-system/manuals-guides-&-handbooks/highways/illinois%20highway%20information%20system%20-%20railroad%20information%20procedure%20manual%202002.pdf
http://www.idot.illinois.gov/assets/uploads/files/transportation-system/manuals-guides-&-handbooks/highways/illinois%20highway%20information%20system%20-%20railroad%20information%20procedure%20manual%202002.pdf
http://www.idot.illinois.gov/assets/uploads/files/transportation-system/manuals-guides-&-handbooks/highways/illinois%20highway%20information%20system%20-%20railroad%20information%20procedure%20manual%202002.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-Handbooks/Highways/ISIS_Manual_Internet.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Transportation-System/Manuals-Guides-&-Handbooks/Highways/ISIS_Manual_Internet.pdf
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Phase - The implementation phase of an individual line item.  Phases currently utilized in the database 
include Engineering (Phase 1 and Phase 2), Right of Way, Construction and Implementation. 
 
Programmer – Refers to individuals and/or agencies responsible for entering and maintaining projects in 
the TIP database.  Also referred to as programming agency. 
 
Project – A project within the TIP database contains location information, a description of the scope 
(work types) of the project, information about the agencies involved in the project, information about the 
cost(s) and source(s) of funding for the project (as individual financial line items), and in some cases, 
information used to model the air quality impacts of the project.  Other “background” data may also be 
associated with a project.  Each project within the TIP database has a unique “TIP ID”, which is the 
primary key for project information. 
 
Required Features – Throughout this scope, the terms “will”, “should”, “shall”, and “must” refer to actions 
or features that are required to be included in the database, web interface, and applications to be 
developed.  Proposals that do not include these actions or features will not be considered. 
 
RTA – Regional Transportation Authority 
 
RTAMS – Regional Transportation Authority Mapping and Statistics.  The RTA’s data warehouse for 
planning and financial information on the transit system in the RTA service area. RTAMS information is 
available at www.rtams.org. 
 
Scope (of a TIP project) – For projects in the TIP database, the scope of the project includes the project’s 
location and the work being done (e.g. resurfacing, adding lanes, purchasing buses, expanding commuter 
parking, etc.). 
 
TIP – Transportation Improvement Program.  Three interdependent elements comprise what is commonly 
referred to as the CMAP TIP.  They are an SQL database, a program satisfying federal, state and 
regional requirements, and the processes whereby data is gathered and decision points are set on the 
program.  The program is made up of the projects and line items that fall within a defined range of federal 
fiscal years, typically the current FFY, plus the next three years.  When used throughout this document, 
“TIP” or “adopted TIP” means the adopted projects and the line items that fall within the years of the 
adopted TIP.   
 
TIP database – The TIP database includes projects with financial line items programmed wholly or 
partially within the adopted TIP, as well as projects either funded entirely with non-federal sources or 
made up entirely of illustrative line items that are programmed outside of the years of the adopted TIP.  
Throughout this document, “TIP database” refers to all data for all projects, whether illustrative or within 
the adopted TIP, and includes completed and deleted or withdrawn projects.  “Database” alone refers to 
the entire structure, including tables, queries, reports, scripts, etc., of the database or system of 
databases. 
 
User – Refers to individuals that use the TIP database.  There are currently four user levels, with differing 
database access rights. 
  

http://www.rtams.org/
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Attachment 6:  TIP ID Hierarchy 
 

 
 
The geographic codes are assigned based on the below hierarchy of data field values and codes: 
 
1. Programming Agency:  If the programming agency is Chicago, any regional council of mayors, any 
county (other than Cook), CTA, Pace or Metra, the geographic code is assigned according to the 
Geographic Code. 
 
2. North/West Limit Cross Streets – Municipality:  If not blank or “Uninc”, the geographic code is assigned 
according to the Muni-Twp Code.  
 
3. North/West Limit Cross Streets – County:  If not blank or “Cook”, the geographic code is assigned 
according the County Code. 
 
4. South/East Limit Cross Streets – Municipality:  If not blank or “Uninc”, the geographic code is assigned 
according to the Muni-Twp Code. 
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5. South/East Limit Cross Streets – County:  If not blank or “Cook”, the geographic code is assigned 
according the County Code. 
 
6. Other Participating Agencies:  If not blank, “CMAP”, “Cook County”, any “IDOT” department, “FHWA” or 
“RTA”, the geographic code is assigned according to the Muni-Twp Code. 
 
7. If unable to assign based on steps 1 – 6, the geographic code defaults to “13”. 
 
 

Programming Agency TIP ID – geographic code 

Central Council of Mayors 05 

Chicago  01 

CMAP See Muni-Twp Codes 

Cook County Department of Transportation and Highways See Muni-Twp Codes 

Chicago Transit Authority (CTA) 16 

DuPage Council of Mayors 08 

DuPage County Division of Transportation 08 

Grundy County Highway Department 12 

IDOT District 1 Division of Highways See Muni-Twp Codes 

IDOT District 1 Local Roads See Muni-Twp Codes 

IDOT District 3 See Muni-Twp Codes 
IDOT District 3 Division of Highways See Muni-Twp Codes 

IDOT Division of Public & Intermodal Transportation See Muni-Twp Codes 

IDOT ITS Program Office See Muni-Twp Codes 

IDOT Office of Planning & Programming See Muni-Twp Codes 

IDOT Safe Routes to Schools See Muni-Twp Codes 

Illinois State Toll Highway Authority See Muni-Twp Codes 

Kane County Division of Transportation 09 

Kane/Kendall Council of Mayors 09 

Kendall County Highway Department 09 

Lake County Council of Mayors 10 

Lake County Division of Transportation 10 

McHenry County Council of Mayors 11 

McHenry County Division of Transportation 11 

Metra 18 

North Central Council of Mayors 04 

North Shore Council of Mayors 02 

Northwest Council of Mayors 03 

Pace 17 

Regional Transportation Authority See Muni-Twp Codes 

South Council of Mayors 07 

Southwest Council of Mayors 06 

Will County Council of Mayors 12 

Will County Division of Transportation Department 12 

FHWA - Eastern Federal Lands Highway Division See Muni-Twp Codes 
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County Codes 
 

County TIP ID 

COOK See Muni-Twp Codes, or 15 for unincorporated/blank muni 

DUPAGE 08 

KANE 09 

LAKE 10 

MCHENRY 11 

REGIONWIDE 13 

KENDALL 09 

GRUNDY 12 

WILL 12 

DE KALB 09 

 
Muni-Twp Codes 
 

Municipality TIP ID 

Addison 08 

Addison Township 08 

Alden Township 11 

Algonquin 11 

Algonquin Township 11 
Alsip 06 

Antioch 10 

Antioch Township 10 

Arlington Heights 03 

Association for Individual Development 13 

Aurora 09 

Aurora Township 09 

Aux Sable Township 09 

Avon Township 10 

Bannockburn 10 

Barrington 03 

Barrington Countryside Park District 03 

Barrington Hills 11 

Bartlett 03 

Batavia 09 

Batavia Township 09 

Beach Park 10 

Bedford Park 06 

Beecher 12 

Bellwood 04 

Bensenville 08 

Benton Township 10 

Berkeley 04 

Berwyn 05 

Big Rock 09 

Big Rock Township 09 
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Blackberry Township 09 

Bloomingdale 08 

Bloomingdale Township 08 

Blue Island 06 

Bolingbrook 12 

Braceville 12 

Braceville Township 12 

Braidwood 12 

Bridgeview 06 

Bristol Township 09 

Broadview 04 

Brookfield 05 

Buffalo Grove 10 

Buffalo Grove Park District 10 

Bull Valley 11 

Burbank 06 

Burlington 09 

Burlington Township 09 

Burnham 07 

Burr Ridge 08 

Burton Township 11 

Calumet City 07 

Calumet Park 07 
Campton Hills 09 

Campton Township 09 

Carol Stream 08 

Carpentersville 09 

Cary 11 

Central Council of Mayors 05 

Channahon 12 

Channahon Township 12 

Chemung Township 11 

Chicago 01 

Chicago Department of the Environment 01 

Chicago Department of Transportation 01 

Chicago Dept. of Business Affairs & Consumer Protection 01 

Chicago Heights 07 

Chicago Park District 01 

Chicago Public Schools 01 

Chicago Ridge 06 

Chicago South Suburban Mass Transit Dist. 07 

Chicago State University 01 

Cicero 05 

Clarendon Hills 08 

Coal City 12 

Coral Township 11 

Country Club Hills 07 

Countryside 05 

Crest Hill 12 

Crestwood 06 

Crete 07 

Crete Township 12 

Crystal Lake 11 

CTA 16 

Cuba Township 10 

Custer Township 12 

Darien 08 

Deer Park 10 
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Deerfield 10 

Des Plaines 03 

Diamond 12 

Dixmoor 07 

Dolton 07 

Dorr Township 11 

Downers Grove 08 

Downers Grove Township 08 

Dundee Township 09 

Dunham Township 11 

DuPage Council of Mayors 08 

DuPage County 08 

DuPage County Division of Transportation 08 

DuPage Forest Preserve District 08 

DuPage Township 12 

East Dundee 09 

East Hazel Crest 07 

Ela Township 10 

Elburn 09 

Elgin 09 

Elgin Township 09 

Elk Grove Village 03 

Elmhurst 08 
Elmwood Park 04 

Elwood 12 

Evanston 02 

Evergreen Park 06 

Felix Township 12 

Florence Township 12 

Flossmoor 07 

Ford Heights 07 

Forest Park 04 

Forest Preserve District of Will County 12 

Forest View 05 

Fox Lake 10 

Fox River Grove 11 

Fox Valley Park District 09 

Frankfort 12 

Frankfort Township 12 

Franklin Park 04 

Fremont Township 10 

Geneva 09 

Geneva Township 09 

Gilberts 09 

Glen Ellyn 08 

Glencoe 02 

Glendale Heights 08 

Glenview 02 

Glenwood 07 

Godley 12 

Golf 02 

Goose Lake Township 12 

Grafton Township 11 

Grant Township 10 

Grayslake 10 

Green Garden Township 12 

Green Oaks 10 

Greenwood 11 

Greenwood Township 11 

  



 

 
CMAP RFP 131  52 

 

Grundy County Highway Department 
 Gurnee 10 

Hainesville 10 

Hampshire 09 

Hampshire Township 09 

Hanover Park 03 

Hanover Township 3 

Hanover Township Senior Services 3 

Hartland Township 11 

Harvard 11 

Harvey 07 

Harwood Heights 04 

Hawthorn Woods 10 

Hazel Crest 07 

Hebron 11 

Hebron Township 11 

Hickory Hills 06 

Highland Park 10 

Highwood 10 

Hillside 04 

Hinsdale 08 
Hodgkins 05 

Hoffman Estates 03 

Hoffman Estates Park District 03 

Holiday Hills 11 

Homer Glen 12 

Homer Township 12 

Hometown 06 

Homewood 07 

Huntley 11 

Indian Creek 10 

Indian Head Park 05 

Inverness 03 

Island Lake 10 

Itasca 08 

Jackson Township 12 

Johnsburg 11 

Johnsburg Community School Dist. 12 11 

Joliet 12 

Joliet Township 12 

Justice 06 

Kane  County Forest Preserve District 09 

Kane County 09 

Kane County Division of Transportation 09 

Kane/Kendall Council of Mayors 09 

Kaneville 09 

Kaneville Township 09 

Kendall County Highway Department 09 

Kendall Township 09 

Kenilworth 02 

Kildeer 10 

LaGrange 05 

LaGrange Park 05 

Lake Barrington 10 

Lake Bluff 10 

Lake County Council of Mayors 10 

Lake County Department of Transportation 10 

Lake County Forest Preserve 10 

Lake Forest 10 

Lake in the Hills 11 
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Lake Villa 10 

Lake Villa Township 10 

Lake Zurich 10 

Lakemoor 11 

Lakewood 11 

Lansing 07 

Lemont 06 

Libertyville 10 

Libertyville Township 10 

Lily Lake 09 

Lincolnshire 10 

Lincolnwood 02 

Lindenhurst 10 

Lindenhurst Park District 10 

Lisbon 09 

Lisle 08 

Lisle Township 08 

Little Rock Township 09 

Lockport 12 

Lockport Township 12 

Lombard 08 

Long Grove 10 
Lynwood 07 

Lyons 05 

Manhattan 12 

Manhattan Township 12 

Maple Park 09 

Marengo 11 

Marengo Township 11 

Markham 07 

Matteson 07 

Maywood 04 

McCollom Lake 11 

McCook 05 

McHenry 11 

McHenry County Conservation District 11 

McHenry County Council of Mayors 11 

McHenry County Division of Transportation 11 

McHenry Twp 11 

Melrose Park 04 

Merrionette Park 06 

Metra 18 

Mettawa 10 

Midlothian 07 

Millbrook 09 

Millington 09 

Milton Township 08 

Minooka 12 

Mokena 12 

Monee 12 

Monee Township 12 

Montgomery 09 

Moraine Township 10 

Morton Grove 02 

Mount Prospect 03 

Mundelein 10 

Na-Au-Say Township 09 

Naperville 08 

Naperville Community Unit School Dist. 203 08 

Naperville Township 08 
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New Lenox 12 

New Lenox Township 12 

Newark 09 

Newport Township 10 

Niles 03 

Norridge 04 

North Aurora 09 

North Barrington 10 

North Central Council of Mayors 04 

North Chicago 10 

North Riverside 04 

North Shore Council of Mayors 02 

Northbrook 02 

Northfield 02 

Northlake 04 

Northwest Council of Mayors 03 

Nunda Township 11 

Oak Brook 08 

Oak Forest 07 
Oak Lawn 06 

Oak Park 04 

Oakbrook Terrace 08 

Oakbrook Terrace Park District 08 

Oakwood Hills 11 

Old Mill Creek 10 

Olympia Fields 07 

Orland Hills 06 

Orland Park 06 

Oswego 09 

Oswego Township 09 

Pace 17 

Palatine 03 

Palos Heights 06 

Palos Hills 06 

Palos Park 06 

Park City 10 

Park Forest 07 

Park Ridge 03 

Peotone 12 

Peotone Township 12 

Phoenix 07 

Pingree Grove 09 

Plainfield 12 

Plainfield Township 12 

Plano 09 

Plato Township 09 

Plattville 09 

Port Barrington 11 

Posen 07 

Prairie Grove 11 

Prospect Heights 03 

Prospect Heights Park District 03 

Reed Township 12 

Richmond 11 

Richmond Township 11 

Richton Park 07 

Riley Township 11 

Ringwood 11 

River Forest 04 

River Forest Park District 04 
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River Grove 04 

Riverdale 07 

Riverside 05 

Riverwoods 10 

Robbins 07 

Rockdale 12 

Rolling Meadows 03 

Romeoville 12 

Roselle 08 

Rosemont 04 

Round Lake 10 

Round Lake Beach 10 

Round Lake Heights 10 

Round Lake Park 10 

Rutland Township 09 

Salvation Army Family & Community Services 13 

Sandwich 09 

Sandwich Township 09 
Sauk Village 07 

Schaumburg 03 

Schaumburg Park District 03 

Schiller Park 04 

Seneca Township 11 

Seward Township 09 

Shields Township 10 

Shorewood 12 

Skokie 02 

Skokie Park District 02 

Sleepy Hollow 09 

Somonauk 09 

Somonauk Township 09 

South Barrington 03 

South Chicago Heights 07 

South Council of Mayors 07 

South Elgin 09 

South Holland 07 

Southwest Council of Mayors 06 

Spring Grove 11 

St. Charles 09 

St. Charles Park District 09 

St. Charles Township 09 

Steger 07 

Stickney 05 

Stone Park 04 

Streamwood 03 

Sugar Grove 09 

Sugar Grove Township 09 

Summit 05 

Symerton 12 

Third Lake 10 

Thornton 07 

Tinley Park 07 

Tower Lakes 10 

Trout Valley 11 

Troy Township 12 

Union 11 

University of Illinois-Chicago 01 

University Park 07 

Urban Transportation Center 01 
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Vernon Hills 10 

Vernon Township 10 

Villa Park 08 

Virgil 09 

Virgil Township 09 

Volo 10 

Wadsworth 10 

Warren Township 10 

Warrenville 08 

Washington Township 12 

Wauconda 10 

Wauconda Township 10 

Waukegan 10 

Waukegan Township 10 

Wayne 09 

Wayne Township 08 

Wesley Township 12 

West Chicago 08 
West Deerfield Township 10 

West Dundee 09 

Westchester 04 

Western Springs 05 

Westmont 08 

Wheatland Township 12 

Wheaton 08 

Wheaton Park District 08 

Wheeling 03 

Will County Council of Mayors 12 

Will County Highway Department 12 

Will Township 12 

Willow Springs 06 

Willowbrook 08 

Wilmette 02 

Wilmington 12 

Wilmington Township 12 

Wilton Township 12 

Winfield 08 

Winfield Township 08 

Winnetka 02 

Winthrop Harbor 10 

Wonder Lake 11 

Wood Dale 08 

Woodridge 08 

Woodstock 11 

Worth 06 

York Township 08 

Yorkville 09 

Zion 10 

Zion Township 10 

  



 

 
CMAP RFP 131  57 

 

Attachment 7:  Current TIP Work Types 
 
The work type table below is also available online.  
 

Work Type Defined Work Type Code MME Code Project Type Exempt Status 

ADA - Facility Improvements D-FAC Modernization Transit EXEMPT 

Bicycle Parking E-BIKEPARK Modernization Bicycle EXEMPT 

Bridge/Structure - New B-NEW Expansion Highway NOT EXEMPT 

Bridge/Structure - Paint B-PNT Maintenance Highway EXEMPT 

Bridge/Structure - Reconst/Rehab Chng in Lane Use/Widths B-RECNFG Modernization Highway EXEMPT TESTED 

Bridge/Structure - Reconst/Rehab No Chng in #, Wdth, Or 
Lane B-REPAIR Maintenance Highway EXEMPT 

Bridge/Structure - Replace B-REPLACE Modernization Highway EXEMPT 

Bus Routes - Improve Service T-IMPSVC Modernization Transit EXEMPT 

Bus Routes - New Service T-NEWSVC Expansion Transit EXEMPT 

CPS - Improvement U-CPSIMP Modernization Transit EXEMPT 

CPS - Maintenance U-CPSMAINT Maintenance Transit EXEMPT 

Enhancement - Landscaping 
E-LS Modernization Other EXEMPT 

Facility - Bus Turnaround F-TRN Modernization Transit EXEMPT 

Facility - Office Facilities/Equipment F-OFC Modernization Transit EXEMPT 

Facility - Revenue Collection Equipment F-REV Modernization Transit EXEMPT 

Facility - Shop Facilities/Equipment F-SHOP Modernization Transit EXEMPT 

Facility - Signal Priority For Transit F-SPTV Modernization Transit EXEMPT 

Facility - Towers and Yards F-YRDS Maintenance Transit EXEMPT 

Highway/Road - Add Lanes H-AL Expansion Highway NOT EXEMPT 

Highway/Road - Continuous Bi-Directional Turn Lanes H-CLTL Modernization Highway EXEMPT TESTED 

Highway/Road - Corridor Improvement H-COR TBD Highway NOT EXEMPT 

Highway/Road - Curb and Gutter H-C/G Maintenance Highway EXEMPT 

Highway/Road - Directional/Informational Signs H-INFO Modernization Highway EXEMPT 

Highway/Road - Extend Road H-EXT Expansion Highway NOT EXEMPT 

Highway/Road - HOV Lanes H-HOV TBD Highway NOT EXEMPT 

Highway/Road - Intersection Improvement H-INTIMP Modernization Highway EXEMPT 

Highway/Road - Intersection Reconstruction H-INTRC Maintenance Highway EXEMPT 

Highway/Road - I-Pass Improvement H-IPASS Modernization Highway EXEMPT TESTED 

Highway/Road - New Road H-NEW Expansion Highway NOT EXEMPT 

Highway/Road - Pavement Patching H-PATCH Maintenance Highway EXEMPT 

Highway/Road - Railroad Grade Separation H-RRGS Modernization Highway NOT EXEMPT 

Highway/Road - Reconst With Change in Use or Width of 
Lane H-RCNST Modernization Highway EXEMPT TESTED 

Highway/Road - Reconstruct In Kind H-RCINKND Maintenance Highway EXEMPT 

Highway/Road - Remove Lanes H-RL Modernization Highway NOT EXEMPT 

Highway/Road - Resurface ( With No Lane Widening) H-RS Maintenance Highway EXEMPT 

Highway/Road - Roundabout H-RAB Modernization Highway Exempt 

Highway/Road - Vertical/Horizontal Alignment (e.g. 
Clearance) H-ALIGN Modernization Highway EXEMPT 

Highway/Road - Widen Lanes and Resurface H-WRS Modernization Highway EXEMPT TESTED 

http://www.cmap.illinois.gov/documents/10180/33012/TIP+Work+Types_Updated+2-19-13.pdf/780844b6-4d26-4c00-9eeb-0a19e296b9f7
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Work Type Defined Work Type Code MME Code Project Type Exempt Status 

Historic Preservation E-HIS Maintenance Other EXEMPT 

Improve Bicycle Facility E-BIKEIMP Modernization Bicycle EXEMPT 

Improve Pedestrian Facility E-PEDIMP Modernization Pedestrian EXEMPT 

Improve Shared Path Facility 
E-
SHAREDMODERN Modernization Bicycle Exempt 

Interchange - Expand  (New Movements Added To 
Interchange) I-EXP Expansion Highway NOT EXEMPT 

Interchange - New I-NEW Expansion Highway NOT EXEMPT 

Interchange - Reconstruction I-RCNST Modernization Highway EXEMPT 

Maintain Bicycle Facility E-BIKEMAINT Maintenance Bicycle EXEMPT 

Maintain Pedestrian Facility E-PEDMAINT Maintenance Pedestrian EXEMPT 

Maintain Shared Use Path E-SHAREDMAINT Maintenance Bicycle Exempt 

Miscellaneous - Exempt Projects Z-OTHEX TBD Other EXEMPT 

Miscellaneous - Exempt Tested Projects Z-OTHXTST TBD Other EXEMPT TESTED 

Miscellaneous - Project Types Not Listed Z-OTH TBD Other NOT EXEMPT 

Multi-Modal Center - Improve With Change in Service M-IMP Modernization Transit EXEMPT TESTED 

Multi-Modal Center - Maintain, Rehabilitate, Replace M-MAINT Maintenance Transit EXEMPT 

Multi-Modal Center - New M-NEW Expansion Transit EXEMPT TESTED 

 
Multi-Modal Center - Relocate M-RELOC Maintenance Transit EXEMPT TESTED 

New Bicycle Facility E-BIKENEW Expansion Bicycle EXEMPT 

New Pedestrian Facility E-PEDNEW Expansion Pedestrian EXEMPT 

New Shared Use Path E-SHAREDNEW Expansion Bicycle EXEMPT 

Noise Attenuation E-NOIS Modernization Highway EXEMPT 

Operations - Transit Operating Assistance O-OPS Maintenance Transit EXEMPT 

Parking - Expand Number Of Spaces P-EXP Expansion Transit EXEMPT TESTED 

Parking - Maintain, Rehabilitate, Replace P-MAINT Maintenance Transit EXEMPT 

Parking - New Lot or Garage P-NEW Expansion Transit EXEMPT TESTED 

Rail Line - Extend Line R-EXP Expansion Transit NOT EXEMPT 

Rail Line - Improve Line R-IMP Modernization Transit EXEMPT TESTED 

Rail Line - Maintain, Rehabilitate, Replace R-MAINT Maintenance Transit EXEMPT 

Rail Line - New Line R-NEW Expansion Transit NOT EXEMPT 

Rail Stations - Maintain, Rehabilitate, Replace C-MAINT Maintenance Transit EXEMPT 

Rail Stations - Modernize, Replace C-MOD Modernization Transit EXEMPT 

Rolling Stock - Alternate Fuels J-FUEL Modernization Transit EXEMPT 

Rolling Stock - Expand Fleet J-EXP Expansion Transit NOT EXEMPT 

Rolling Stock - Rehabilitate Vehicles J-REHAB Maintenance Transit EXEMPT 

Rolling Stock - Replace Existing Vehicles J-REP Maintenance Transit EXEMPT TESTED 

Rolling Stock - Retrofit Engine J-RETRO Modernization Transit EXEMPT 

Safe Routes To School E-SRTS Modernization Other EXEMPT 

Safety - Barriers A-BAR Modernization Highway EXEMPT 

Safety - Beacons A-BEA Modernization Highway EXEMPT 

Safety - Guardrails A-GRD Modernization Highway EXEMPT 

Safety - Lighting A-LTS Modernization Highway EXEMPT 
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Work Type Defined Work Type Code MME Code Project Type Exempt Status 

Safety - Median Projects A-MED Modernization Highway EXEMPT 

Safety - Other A-OTH Modernization Highway EXEMPT 

Safety - Pavement Marking A-PMRK Modernization Highway EXEMPT 

Safety - Railroad Crossing Improvements A-RRXING Modernization Highway EXEMPT 

Safety - Shoulder Improvements A-SHDR Modernization Highway EXEMPT 

Signals - Add Signals at Single Intersection S-ASNG Modernization Highway EXEMPT 

Signals - Interconnects and Timing S-TIM Modernization Highway NOT EXEMPT 

Signals - Modernization S-MOD Modernization Highway EXEMPT 

Signals - New Signals For Multiple Intersections S-NEW Modernization Highway NOT EXEMPT 

Station - Improve With Change In Service C-IMP Modernization Transit EXEMPT TESTED 

Station - New C-NEW Expansion Transit NOT EXEMPT 

Station - Relocate C-RELOC Modernization Transit EXEMPT TESTED 

Transfer Facility - Improve With Change In Service X-IMP Modernization Transit EXEMPT TESTED 

Transfer Facility - Maintain, Rehabilitate, Replace X-MAINT Maintenance Transit EXEMPT 

Transfer Facility - Modernize, Replace X-MOD Modernization Transit EXEMPT 

Transfer Facility - New X-NEW Expansion Transit EXEMPT TESTED 

 
Travel Demand Management E-MODE Modernization Other EXEMPT 

Vehicle Facility - Maintenance/Storage V-MAINSTOR Maintenance Transit EXEMPT 
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Attachment 8:  Current TIP Database User Guide 
 
 
The TIP Database User Guide is available online.  

http://www.cmap.illinois.gov/documents/10180/33012/Using+the+TIP+Online+Database+-+Draft+for+training.pdf/3ee9dee5-057c-4984-a79e-19208633b35c
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Attachment 9:  Current TIP Change Logic 
 
SQL Database TIP Change Procedures 
Possible actions when a project change is made: 
HOLD FOR CONFORMITY (Note: when semi-annual conformity analysis is completed, the resulting 
changes are AMENDMENTS) 
AMENDMENTS  
MODIFICATIONS 
MISCELLANEOUS CHANGES (typically changes to projects that are not within the adopted TIP) 
 
A TIP Change Quick Reference is also available online for users of the database. 
 
NEW PROJECTS – May be AMENDMENTS or MODIFICATIONS, depending on fund sources.  Some 
may be held for conformity based on the below conditions. 

Check PROJECT TYPE. 
1. If TIP PROJECT: 

a. Check WORK TYPES. 

i. If at least one is NOT EXEMPT, 

1. If only non-exempt WORK TYPE = Signal Interconnect (S-TIM), goes to 

New Projects section of AMENDMENT report, with Action = “New 

Project” and set conformity status to “To Be Conformed”. 

2. Check PHASES FUNDED. 

a. If only E1 or AA within TIP years, goes to New Projects section 

of AMENDMENT report, with Action = “New Project” and set 

conformity status to “Not Conformed”. 

b. If any E2, ROW, CONST and/or IMP within TIP years, goes to 

HOLD FOR CONFORMITY and set conformity status to “To Be 

Conformed”. (Action after conformity analysis will be “New 

Project”)  

ii. If at least one is EXEMPT TESTED,  

1. If at least one line item is within the TIP Years, goes to AMENDMENT 

report, with Action “New Project”. 

2. If all line items are outside the years of the TIP, goes to MODIFICATION 

report, with Action “New Project” 

iii. If all are EXEMPT, check FUND SOURCES for all line items within TIP Years. 

1. If all line items are outside the years of the TIP, goes to 

MISCELLANEOUS CHANGE report. 

2. If all sources are non-federal (local and/or state), goes to 

MODIFICATION report, with Action “New Exempt Project”. 

3. If any line item is federally funded, goes to New Projects section of 

AMENDMENT report, with Action = “New Project”.  Set conformity status 

to “Not Required.” 

2. If MAJOR CAPITAL PROJECT [Currently RTP Projects], goes to “HOLD FOR CONFORMITY” 

and may be released individually by CMAP staff to the New Projects section of AMENDMENT 

report, with Action = “New Project”. Set conformity status to “To Be Conformed.” 

3. If CONSTRAINED  

a. Check WORK TYPES. 

i. If at least one is NOT EXEMPT, 

1. If only non-exempt WORK TYPE = Signal Interconnect (S-TIM), Goes to 

New Projects section of AMENDMENT report, with Action = “New 

Project” and set conformity status to “To Be Conformed”. 

2. Check PHASES FUNDED. 

http://www.cmap.illinois.gov/documents/10180/33012/TIP_Changes_Quick_Reference.pdf/6a17c46f-661d-4f9a-8aa0-ea173772c1d6
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a. If only E1 or AA within TIP years, goes to New Projects section 

of AMENDMENT report, with Action = “New Project” and set 

conformity status to “To Be Conformed”. 

b. If any E2, ROW, CONST and/or IMP within TIP years, goes to 

HOLD FOR CONFORMITY (Action after conformity analysis will 

be “New Project”). 

ii. If at least one is EXEMPT TESTED, goes to New Projects section of 

AMENDMENT report, with Action = “New Project” and set conformity status to 

“Not Required” [Currently “Exempt” is used]. 

iii. If all are EXEMPT, goes to New Projects section of AMENDMENT report, with 

Action = “New Project”. Set conformity status to “Not Required.” 

4. If UNCONSTRAINED, send to HOLD FOR CONFORMITY regardless of work type.  These 

projects should not be added into the TIP without CMAP staff knowledge. (Action after conformity 

analysis will be “New Project”.) 

DELETED PROJECTS – May be AMENDMENTS or MODIFICATIONS, depending on fund sources.  
Some may be held for conformity based on the below conditions. 

Check WORK TYPES. 
1. If at least one is NOT EXEMPT 

a. Check CONFORMITY STATUS  

i. If CONFORMED or CONSULTATION, goes to HOLD FOR CONFORMITY 

(Action after conformity analysis will be “Deleted Project”). 

ii. If TO BE CONFORMED or NOT CONFORMED or NOT REQUIRED, goes to 

Deleted Projects section of AMENDMENT report, with Action = “Deleted Project”. 

2. If at least one is EXEMPT TESTED, and any line item is within TIP Years, goes to Deleted 

Projects section of AMENDMENT report, with Action = “Deleted Project”. 

3. If all are EXEMPT, check FUND SOURCES for all line items within TIP Years. 

a. If all sources are non-federal (local and/or state), goes to MODIFICATION report, with 

Action “Deleted Project”.  

b. If any line item is federally funded, goes to Deleted Projects section of AMENDMENT 

report, with Action “Deleted Project”. 

PROJECT CHANGES 
A. If WORK TYPES were added or removed,  

1. If all before and after are EXEMPT or EXEMPT TESTED, skip to C. 

2. If a NOT EXEMPT work type was ADDED or REMOVED, 

a. If the project previously had any other NOT EXEMPT work types, skip to B. 

b. If the only added/removed WORK TYPE = Signal Interconnect (S-TIM) 

i. If the project has additional NOT EXEMPT work types, skip to B 

ii. Otherwise, skip to C. 

c. If before and after, only E1 or AA PHASES are within TIP years, skip to C. 

d. If before and after, phases other than E1 or AA are funded only with OTH or TBD, skip to 

C. 

e. Otherwise - HOLD FOR CONFORMITY (Action after conformity analysis will be “Scope 

Changed”). 

 
B. If changes (other than work type) were made to a  NOT EXEMPT project, 

1. If the COMPLETION YEAR changed and crosses scenario years [currently 2020, 2025, 2030 and 

2040] - HOLD FOR CONFORMITY (Action after conformity analysis will be “Completion Year”.) 
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2. If the PROJECT LOCATION changed – HOLD FOR CONFORMITY, CMAP staff will review to 

determine if the change is an amendment (location/limit changes) or modification (addition of 

marked route, correction/clarification, etc.). Action will be “Location Change”. 

3. If any MODELED PROJECT DATA or MODELED HIGHWAY DATA (# of lanes, parking spaces, 

etc.) changed – HOLD FOR CONFORMITY (Action after conformity analysis will be “Scope 

Change”). 

4. If any new PHASES (that were not in any line item in the project) are added within the TIP years 

[currently years 15-19], and only E1 or AA were previously within the TIP years - HOLD FOR 

CONFORMITY (Action after conformity analysis will be “Non-Exempt Project moved into TIP”) 

5. If all PHASES, except E1 or AA, are completely (all lines with that phase) deleted from the TIP 

years [currently years 15-19] – HOLD FOR CONFORMITY (Action after conformity analysis will 

be “Non-exempt Project moved out of TIP”). 

6. If CONFORMITY STATUS changed due to semi-annual conformity analysis – goes to 

AMENDMENT report, with Action set to the action that occurred to place the project in hold for 

conformity (these actions are noted in parentheses where appropriate). 

 
C. If the absolute change in FEDERAL funds is: 

1. >= 10000; or 

2. >=20% for projects with a before Federal cost of >=10000; or 
3. >=25% for projects with a before Federal cost of >=5000; or 
4. >=50% for projects with a before Federal cost of >=1000; or 
5. >=100%, goes to AMENDMENT report, with Action = “Cost Threshold” 

 
D. If any new PHASES (that were not in any line item in the project) are added within the TIP years or 

completely (all lines with that phase) deleted from the TIP years [currently years 15-19], goes to 
AMENDMENT report, with Action = “Phase Added” or “Phase Deleted”. 

 
E. If PHASES are changed, resulting in a new phase being added to the project or an entire phase being 

deleted from a project, [Note:  Specific examples at end of document to clarify] 
1. If the PHASE is IMP, CONST or ROW, goes to AMENDMENT report, with Action = “Phases 

Changed” 
2. If the PHASE change involves ENG, ENG1 and/or ENG2: 

a. If “before” phase of ENG and/or ENG 1 is eliminated and ENG 2 is added, goes to 
AMENDMENT report, with Action = “Phases Changed”. 

b. If “before” phase of ENG 2 is eliminated and ENG and/or ENG 1 is added, goes to 
AMENDMENT report, with Action = “Phases Changed”. 

c. If an ENG 1 line item is split into ENG 1 and ENG 2, with the sum of federal and 
total dollars remaining the same, goes to AMENDMENT report, with Action = 
“Phases Changed”. 

d. If an ENG 2 line item is split into ENG 1 and ENG 2, with the sum of federal and 
total dollars remaining the same, goes to AMENDMENT report, with Action = 
“Phases Changed”. 

e. If “before” phase of ENG 1 is eliminated and ENG is added, goes to 
MODIFCATIONS report. 

f. If “before” phase of ENG is eliminated and ENG 1 is added, goes to 
MODIFICATIONS report. 

g. If an ENG line item is split into ENG 1 and ENG 2, with the sum of federal and 
total dollars remaining the same, goes to MODIFICATIONS report.   

 
F. If the PROJECT LOCATION or LIMITS changes, or the MUNICIPALITY or COUNTY changes, goes 

to AMENDMENT report, with Action = “Location Change” (Note some of these may get manually 
approved by CMAP staff (to be modifications, not amendments) if it is determined that the change is a 
clarification of location, rather than an actual change). 
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G. If a MUNICIPALITY, COUNTY or MARKED ROUTE is added, goes to MODIFICATION report. 

All other changes are MODIFICATIONS. 
 

 
PHASE CHANGE EXAMPLES 
Before change line items 
CMAQ ENG  15  $86  $72 
CMAQ ROW  16  $100  $80 
STP-L CST  17  $1000  $800 
 
After change line items: AMENDMENT by E.2.a. 
CMAQ  ENG2  15  $86  $72 (ENG changed to ENG2) 
CMAQ  ROW  16  $100  $80 
STP-L  CST  17  $1000  $800 
 
After change line items: MODIFICATION by E.2.f. 
CMAQ  ENG1  15  $86  $72 (ENG changed to ENG1) 
CMAQ  ROW  16  $100  $80 
STP-L  CST  17  $1000  $800 
 
After change line items: MODIFICATION by E.2.g. 
CMAQ  ENG1  15  $6  $5 (ENG split into ENG1 & 2) 
CMAQ  ENG2  15  $80  $67 
CMAQ  ROW  16  $100  $80 
STP-L  CST  17  $1000  $800 
 

 
Before change line items 
CMAQ ENG1  15  $50  $40 
ILL ENG1  15  $100  $80 
ILL ENG2  16  $200  $160 
CMAQ ROW  16  $100  $80 
 
After change line items: MODIFICATION because ENG1 and ENG2 are included in project before and 
after (no new phase added, no phase deleted) 
CMAQ  ENG2  15  $50  $40 (ENG1 changed to ENG2) 
ILL  ENG1  15  $100  $80 
ILL  ENG2  16  $200  $160 
CMAQ  ROW  16  $100  $80 
 
After change line items: AMENDMENT because ENG1 has been completely deleted from project 
CMAQ  ENG2  15  $50  $40 (ENG1 changed to ENG2) 
ILL  ENG2  16  $300  $240 (ENG1 & ENG2 combined) 
CMAQ  ROW  16  $100  $80 
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Attachment 10:  Current Data Validations 
 

Data Validations 
 
Any time a new project is added to the TIP database, or a change to a project is submitted, a series of 
data validations occur when the user clicks the Add New Project/Save Change button.  Understanding the 
validations may assist programmers with avoiding frustrating and time consuming errors.  Validations fall 
into three main categories:  complete and logical data, fiscal constraint, and conformity requirements. 

Complete and Logical Data 
 
All projects require the following data in order to be saved: 
 

 Programming Agency 

 At least one Project Contact 

 Either a Location Name or a System and Route Number pair 

 At least one Work Type 

 Total Project Cost 

 At least one complete financial line (Fund Source, Phase, FFY, Total Cost, and Federal Cost) 
 
The following logic applies to projects meeting the conditions described: 
 

 If the location or either limit has a System Type selected, it must also have a Route Number. 

 If the location or either limit has a Route Number entered, it must also have a System Type. 

 The value entered in the Total Project Cost field must be greater than or equal to the sum of the 
Total Cost fields for all line items entered, regardless of fund source, phase or FFY, including 
illustrative line items. 

 Each line item with a federal fund source (see Fund Source list) must have both a Total cost and 
Federal cost. 

 For each line item, federal cost must be less than or equal to the total cost. 

 Each line item with a state or local source (see Fund Source list) cannot have a Federal cost 
other than 0. 

 For projects requiring a completion year, the completion year must be greater than the latest year 
entered in the financial line items.  If any line items are in “MYB”, the completion year must be 
greater than the latest year of the active TIP years. 

 The “After” number of lanes cannot be greater than the “Before” number of lanes unless the 
project contains an Add Lanes work type. 

 The “After” number of lanes cannot be less than the “Before” number of lanes unless the project 
contains a Remove Lanes work type. 

 
  

http://www.cmap.illinois.gov/documents/10180/33275/FundSources.xlsx/84fdcd29-c1aa-43ed-bc27-0fa5147d2294
http://www.cmap.illinois.gov/documents/10180/33275/FundSources.xlsx/84fdcd29-c1aa-43ed-bc27-0fa5147d2294
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Attachment 11:  Sample Reports 
 
The following reports are samples from the current CMAP TIP database and from other MPOs.  The 
source of each sample and notes about each sample are provided below.  Samples may also be 
annotated to highlight “required” and “desired” features and to note formats and layouts that are 
desirable. 
 
Project Fact Sheets 

 
ARC Plan 2040 RTP Update PROJECT FACT SHEET 
Source:  http://documents.atlantaregional.com/transportation/quarterlyfactsheets/AT-228.PDF 
Notes:  Very concise presentation of basic project information.  Would be better if the “blank 
space” in the larger fields (Short Title and Detailed Description) were collapsed when not filled.  
Missing explanation of the strikethrough text and the Status field values. 
 
Reach the NewMARC Project View 
Source:  http://connect.paladinpanoramic.com/Project/2202/54275  
Notes:  Photos and location map (aerial/satellite view) are good.  Omission of some field names 
is good (Project name, description) as these don’t need to be labeled.  Needs the addition of 
financial line items. 
 
DRCOG Project Description 
Source:  http://www3.drcog.org/trips/Project/2012-2017/details/46976  
Notes:  This is a page view, not a print view, but the organization of the information is good. 
 
PENNDOT 
Source:  
http://www.dot7.state.pa.us/tip_visualization/Reports/ProjectReport.aspx?ProjectID=91634  
Notes:  Lacks a map, but the information presented is easy to read.  The link on fund source 
acronym is good. 
 
Indianapolis MPO IRTIP Project Overview 
Source:  
https://mitip.indympo.org/project_info.asp?project_id=1000982&version=9&frompage=is_from_ful
l=True  
Notes:  Needs map.  By year and by phase tables are good.  Easy to read.  The funding history is 
good, for CMAP it may need to be grouped differently by switching the phases with the fiscal 
years.  The sample here has 9 amendments, but only the last 2 are shown on funding history.  
There should be links on the version numbers to the details of that version of the project. 
 

 
Project History 

DRCOG Project Description 
Source: http://www3.drcog.org/trips/Project/2012-2017/details/46976  
Notes:  See Amendment History section.  The narrative description of the funding changes is very 
public friendly. 
 
DRCOG Amendments 
Source:  http://www3.drcog.org/trips/Project/2012-2017/amendments/47366  
Notes:  The “Amendment Character” is very public friendly.  The option to “view” the full project 
record (via tabs) at any amendment point is good.  This keeps the current record clean while also 
allowing a clean view of the historic data. 
 
DRCOG Funding 
Source: http://www3.drcog.org/trips/Project/2012-2017/funding/47366  
Notes:  Need totals in Project Financial Record Details section, rather than the Summary tables. 
 

http://documents.atlantaregional.com/transportation/quarterlyfactsheets/AT-228.PDF
http://connect.paladinpanoramic.com/Project/2202/54275
http://www3.drcog.org/trips/Project/2012-2017/details/46976
http://www.dot7.state.pa.us/tip_visualization/Reports/ProjectReport.aspx?ProjectID=91634
https://mitip.indympo.org/project_info.asp?project_id=1000982&version=9&frompage=is_from_full=True
https://mitip.indympo.org/project_info.asp?project_id=1000982&version=9&frompage=is_from_full=True
http://www3.drcog.org/trips/Project/2012-2017/details/46976
http://www3.drcog.org/trips/Project/2012-2017/amendments/47366
http://www3.drcog.org/trips/Project/2012-2017/funding/47366
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ARC Detailed Financial History 
Source:  http://planitpublic.atlantaregional.com/Projects/AccessProjectHistory?ARCID=AT-228  
Notes: There is color-coding with no key.  Displaying the full project financial record at each 
change is desirable. 
 

Obligation Reports 
CMAP Regional Project Award and Obligation Report for Northeastern Illinois, Federal Fiscal 
Year 2012 
Source:  The full report is available online. 
Notes:  The project listings that start on Page 14 should be generated from the TIP database.  
The summary graphics on pages 4 – 13 should be included in the visualization dashboards 
developed for the TIP.  Exports of the dashboards for use in the Obligation Report are required.   
 
Chittenden County FY13 Obligations 
Source:  http://www.ccrpcvt.org/TIP_docs/20140410_FY13Obligations.pdf  
Notes:  The project listing is easy to read.  The grand totals on page 17 are also very clear on 
what was originally programmed, what was programmed as amended, and what was actually 
obligated.  The notes about delays and advanced phases are good.  Needs graphical summaries. 
 
ARC Breaking Ground 2013 Implementation Report 
Sources:  
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/Breaking_Gro
und_2013.pdf  
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/BG_2013Appe
ndices.pdf (See appendix B for project listing) 
Notes:  The summary information is drawn from the Breaking Ground dashboard.  
 

Change Report 
 CMAP FFY 2014-19 TIP Amendment Report 

Source:  CMAP TIP database – the last report is posted online. 
Notes:  More needs to be done to highlight changes, particularly on projects with large numbers 
of line items.  Better descriptions of change actions that triggered an amendment are needed.  
Before/after funding totals are needed.  A key (via hyperlink) to acronyms (such as fund sources) 
used is needed. 
 
DRCOG Amendment Memo 
Source:  https://drcog.org/sites/drcog/files/resources/Web%20Memo%20September.pdf  
Notes:  The financial lines that changed are highlighted.  There is a narrative description of the 
change. 

 
Change Summary/Action Reports 

Baltimore Metropolitan Council TIP Amendment Summary 
Source:  http://www.baltometro.org/TIP/12-15_Amendment_February2013_Summary.pdf 
Notes:  CMAP has too many amendments on a regular basis to have this detailed of a project list, 
but this is visually pleasing and easy to read.  The type of change is easy to determine. 
 
ARC Summary of Proposed Changes 
Source: 
http://www.atlantaregional.com/File%20Library/Transportation/Transportation%20Plans/tp_TIPam
end10_issues_070210.pdf  
Notes:  The summaries under the heading “General Programmatic Issues” are useful.  For 
example, “Advancement of six projects….”, “Delay of TIP funding for eight projects…”  CMAP 
desires this type of information, in a more graphical presentation for use in summarizing the 
actions to be considered at each Transportation Committee meeting. 

 
  

http://planitpublic.atlantaregional.com/Projects/AccessProjectHistory?ARCID=AT-228
http://www.cmap.illinois.gov/documents/10180/187674/FFY12OBLIGATIONREPORT_FINAL_Covered.pdf/01d5ad45-aec9-4760-bb36-4cb15c56b99c
http://www.ccrpcvt.org/TIP_docs/20140410_FY13Obligations.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/Breaking_Ground_2013.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/Breaking_Ground_2013.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/BG_2013Appendices.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Project%20Delivery/BG_2013Appendices.pdf
http://www.cmap.illinois.gov/documents/10180/360971/Amendment_Report_150116.pdf/477f04bf-355e-46bd-9787-a21200b9eb55
https://drcog.org/sites/drcog/files/resources/Web%20Memo%20September.pdf
http://www.baltometro.org/TIP/12-15_Amendment_February2013_Summary.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Transportation%20Plans/tp_TIPamend10_issues_070210.pdf
http://www.atlantaregional.com/File%20Library/Transportation/Transportation%20Plans/tp_TIPamend10_issues_070210.pdf
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Fiscal Constraint Reports 
 

Fiscal Constraint Reports 
Source:  CMAP TIP Database http://tip.cmap.illinois.gov/TIP/login.aspx  
Notes:  There are three different formats, which vary by the fields on which the report are 
grouped.  Currently the grouping choices are by FFY with each programmer’s details listed, by 
Programmer with each FFY’s details listed, or by FFY with no detail.  These three formats are 
required.  The format and layout of the reports needs improvement.  
 

Adopted TIP Project Listing 
 

“All Projects” Report 
Source:  CMAP TIP Database – last adopted list is available online. 
 
Chittenden County TIP 
Source:  http://www.ccrpcvt.org/TIP_docs/FY2015_TIP_As_Adopted.pdf  
Notes:  The split of financial lines by year and “other information” is good.  

http://tip.cmap.illinois.gov/TIP/login.aspx
http://www.cmap.illinois.gov/documents/10180/33275/All_Projects_Report.pdf/a593d28c-4431-4122-a894-86eccd13387e
http://www.ccrpcvt.org/TIP_docs/FY2015_TIP_As_Adopted.pdf
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Attachment 12:  Sample Maps 
 
 
ESRI based maps: 
 
http://map.ccrpcvt.org/ChittendenCountyVT/  
 
Google based map: 
 
https://mitip.indympo.org/map2/estormap_report_kml_V3.asp  
Notes:  The list of projects “currently visible on map” is useful.  

http://map.ccrpcvt.org/ChittendenCountyVT/
https://mitip.indympo.org/map2/estormap_report_kml_V3.asp
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Attachment 13:  Sample Visualizations 
 
 
ARC PLAN 2040 TIP/RTP Quarterly Update 
Source:  http://documents.atlantaregional.com/transportation/tip-quarterly/TIPQuarterly_web.html 
Notes:  This summary dashboard provides a quick overview of the changing program over time.  For 
CMAP, the summary should always include a “pending changes” summary.  The Project & Program 
Detailed History has a limited number of filtering options.  CMAP will likely desire a larger number of filters 
and the ability to filter on multiple fields simultaneously (such as sponsor and status or sponsor and 
project category).  The Project Funding History table is easy to read and a similar format should be 
considered for project milestone timelines.  Links to project fact sheets, details, and maps as part of 
project dashboards are required. 
 
 
ARC Breaking Ground   
Source:  http://documents.atlantaregional.com/transportation/breaking-ground/BG_2013_v3.html  
Notes:  The summary tab is useful but not interactive.  The Detailed Analysis tab, with the ability to filter is 
what CMAP is envisioning.  ARC’s dashboard is centered on the status of project line items.  CMAP 
desires this type of functionality (filtered graphics) for a minimum of three scenarios, or sets of projects:  
the adopted TIP, the adopted TIP with pending changes, and the Obligation Report.  The filtering and 
included data may differ for each scenario, but the functionality should be similar.  Where ARC starts the 
filtering by FFY, CMAP would start filtering by scenario.  Potential secondary filters include but are not 
limited to FFY, Sponsor or Sponsor Group, Fund Source, and Project/Line Item Categories.  The number 
of line items programmed and sums of funds programmed are likely for calculating percentages for pie or 
doughnut charts and for display as y-axis values for bar charts.  The ability to toggle between the Adopted 
TIP and the adopted TIP with pending changes scenario to see “at a glance” the potential effects of 
approving pending changes is required.  The listing of projects included in each graphical display, with 
links to project fact sheets and/or details, is required. 
 
 
CMAP Dashboards (now offline) 
Source:  The CMAP dashboards have been offline due to network security risks for several months. 
Screen captures are shown below. 
Notes:  These dashboards were very basic, and utilized only adopted TIP data, with no option to view 
pending changes.  The dashboard provided a graphical summary of the number and total cost of projects 
by Project Type.  The summary could be filtered by selecting an Agency or Completion Year.  An 
additional filter for Funding Status could also be applied.  A list of projects included in the graphical 
summary could also be viewed and downloaded.  Details about each project were available by clicking 
the project ID link in the List view. 
 

 
 

http://documents.atlantaregional.com/transportation/tip-quarterly/TIPQuarterly_web.html
http://documents.atlantaregional.com/transportation/breaking-ground/BG_2013_v3.html
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CMAP Obligation Report Graphics 
Source:  The full report is available online. 
Notes:  The summary graphics on pages 4 – 13 should be included in the visualization dashboards 
developed for the TIP.  Exports of the dashboards for use in the Obligation Report are required.   
 
 
 
 
 
 

http://www.cmap.illinois.gov/documents/10180/187674/FFY12OBLIGATIONREPORT_FINAL_Covered.pdf/01d5ad45-aec9-4760-bb36-4cb15c56b99c

