433 West Van Buren Street
Suite 450

‘ Chicago MetrOpO”tan Chicago, IL 60607

312-454-0400

Agency for Planning con it o

December 27, 2023

REQUEST FOR QUALIFICATIONS (RFQ) NO. 290
BERWYN-RIVERSIDE RAILROAD GRADE CROSSING STUDY

The Chicago Metropolitan Agency for Planning (CMAP) is requesting qualifications from interested firms for
the Berwyn-Riverside Railroad Grade Crossing Study, as described in the enclosed Request for
Qualifications (RFQ).

CMAP will not hold a pre-bid meeting however we will respond to pre-bid questions about the RFQ
submitted via email to Kimberly Piper-Cannon at kpipercannon@cmap.illinois.gov by Thursday, January 4,
2024 at 3:00 p.m. Central Standard Time. The questions and responses will be posted to the CMAP
website.

If your team is qualified and experienced in performing the described services, CMAP would appreciate
receiving your submission as indicated in the RFQ. The deadline for responding to the RFQ is 3:00 p.m.
Central Standard Time on Friday, January 19, 2024.

Thank you, and if you have any questions, please email me at kpipercannon@cmap.illinois.gov.

Sincerely,

Kimberly Piper-Cannon
Procurement Officer
kpipercannon@cmap.illinois.gov

Enclosure
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REQUEST FOR QUALIFICATIONS (RFQ) NO. 290
BERWYN-RIVERSIDE RAILROAD GRADE CROSSING STUDY

The Chicago Metropolitan Agency for Planning (CMAP) invites consultants to submit qualifications for its
Berwyn-Riverside Railroad Grade Crossing Study RFQ, as described in this scope of work. Please read
each section carefully for information regarding the qualifications and submittal instructions.

About CMAP

The Chicago Metropolitan Agency for Planning (CMAP) is the region’s metropolitan planning organization.
The agency and its partners have developed ON TO 2050, a comprehensive plan that builds upon its
predecessor GO TO 2040, to help the seven counties and 284 communities of northeastern lllinois
implement strategies that address community, prosperity, the environment, governance, transportation and
mobility. CMAP has adopted core values, which are: lead with excellence, pursue equity, passion for public
service, drive innovation and foster collaboration. These values guide all of the decisions taken by the
agency and the CMAP team. See www.cmap.illinois.gov for more information.

General Information

As a result of responses to this RFQ, CMAP plans to review submissions and conduct negotiations with
the firm CMAP determines can best meet the requirements outlined below. Negotiations will be held on
both the scope and the cost to select the consultant that CMAP believes can best satisfy its requirements
at rates it perceives are reasonable for the services provided. Subject to “Reservation of Rights” below,
it is anticipated that a contract will be awarded for the work described. The contract awarded will be for
a period ending no later than November 30, 2026.

Project Background

The Chicago region is the freight hub of North America. The freight system provides unequaled access to
national and international markets for the region’s goods. The region’s freight system also provides jobs
for nearly 200,000 people.r For rail freight, approximately 25 percent of all freight trains and 50 percent of
all intermodal trains in the U.S. pass through metropolitan Chicago, which serves as the continent’s main
interchange point between western and eastern railroads. The ON TO 2050 plan recommends a number
of strategies to maintain the region’s status as the freight hub, from infrastructure investment to workforce
training. However, this extensive freight rail infrastructure can have negative impacts including delay and
travel reliability issues for motorists, trucks, cyclists, and pedestrians caused by at-grade railroad/street
crossings. An illustrative safety concern is that very long crossing closures sometimes tempt pedestrians
to cross over or under stopped trains, a significant hazard.

CMAP and its partners have identified 47 at-grade crossings or groups of crossings which are a priority for
improvement due to travel delay, safety concerns, and other related issues. CMAP has collected
information about many of the crossings, supporting our partners’ project studies. CMAP has initiated

1 https://www.cmap.illinois.gov/documents/10180/27287/CMAP-FreightReportSummary-07-11-
12.pdf/63e10l1laa-b69c-4d12-b055-54ecc9e0557¢e. p. 14.
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project scoping studies for two of the priority locations. This project will continue with the next steps for our
second project study, in Berwyn and Riverside, Cook County, Illinois.

Project Description

Context and goals

In 2021, CMAP initiated a Planning and Environmental Linkages (PEL) study of at-grade railroad/street
crossings in Berwyn and Riverside, extending from Delaplaine Road in Riverside east to Ridgeland Avenue
in Berwyn, called the Berwyn-Riverside Railroad Grade Crossing Study. This study is part of a regional
effort to create a pipeline of grade crossing improvement projects to improve travel-time reliability, improve
safety, and reduce environmental impacts. The location being studied is regionally significant, as it is
identified as proposed grade separation GS18 in the CREATE Program, a public-private partnership to
improve the Chicago region’s rail system. This crossing also ranks second in the region for delay according
to CMAP analysis.

While the typical project development process begins with a Phase | engineering study, CMAP has jump-
started the Berwyn-Riverside Railroad Grade Crossing Study through the FHWA'’s Planning and
Environmental Linkages process. That process identified the draft Purpose and Need for an infrastructure
improvement in the study area and produced a system performance report, available on the study website.
This RFQ is for the next steps in the PEL process, including (1) identifying the evaluation measures for the
alternatives, (2) identifying a range of alternatives to address the Purpose and Need, (3) completing the
evaluation of alternatives, and (4) selecting alternatives to carry forward to Phase | engineering, all in the
context of both continuous coordination with our federal, state, and local partners, and a Context-Sensitive
Solutions approach to public involvement.

As a key partner in the CREATE program, Cook County Department of Transportation and Highways
(CCDOTH) is providing funding for the work to be carried out under this RFQ. Furthermore, CCDOTH is
assisting CMAP with the Federal Highway Administration/IDOT Bureau of Local Roads and Streets (BLRS)
coordination process during the PEL study. Following completion of the PEL study, CCDOTH intends to
lead the completion of Phase | engineering, subject to funding availability, if the PEL process identifies
feasible build alternatives. A robust range of alternatives will be evaluated under the PEL Study, and a full
grade separation will not necessarily be identified as an alternative to be carried forward into Phase |
engineering. Given the study area limits of Delaplaine Road to Ridgeland Avenue, it is possible that grade
separation(s) at locations other than Harlem Avenue may be identified to be carried forward for further
study.

As part of the PEL process, CMAP initiated environmental coordination for the study area with the IDOT
Bureau of Local Roads and Streets (BLRS). Of note, the lllinois Historic Preservation Agency identified a
National Historic Landmark extending from Harlem Avenue to the western limits of the study area. In
addition, several properties were identified as listed on the National Register of Historic Places or eligible
for such a listing. Hence, cultural resources will need to be carefully considered in the evaluation of
alternatives.

Scope of Services

This scope of services is for continued project development and completion of the PEL study for the Berwyn-
Riverside Railroad Grade Crossing Study.

The RFQ is meant to be consistent with a completion deadline of November 30, 2026, cognizant of IDOT
BLRS and Context-Sensitive Solutions timelines.

The formats and scope of each deliverable should be consistent with an IDOT Phase | engineering process,
subject to coordination with local, state and federal partners. Documents, presentations, and materials shall
be in document formats, text fonts and color palettes included in CMAP’s communications guidelines.
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Drafts of all deliverables must be provided to CMAP and CCDOTH partner agencies for review three to four
weeks before their release to the IDOT BLRS or the public. Expenses for the project (e.g., room rentals)
must not be encumbered more than sixty days in advance.

Project tasks include:

Task 1: Project Management

The consultant will be responsible for developing and regularly updating a project schedule, a
communications protocol for CMAP and CCDOTH staff, regular budget monitoring, and monthly invoices
for work by the consultant and any subconsultants. Invoices must be accompanied by a progress report
detailing the work accomplished during the billing period.

Draft materials for review and inter-agency sharing, as well as final materials, must be kept and maintained
on CMAP’s SharePoint site. CMAP staff will post materials for review by the Community Advisory Group
and the public on the CMAP engagement page, https://engage.cmap.illinois.gov/berwyn-riverside-

crossings.

Task items

e Regularly updated project schedule.

e Communications protocol

e Regularly updated budget evaluation

e Monthly invoices with progress report

¢ Regular project-management meetings with CMAP and CCDOTH staff.

Task 2: Outreach and Engagement

The PEL study will require engagement and coordination with CMAP, CCDOTH, IDOT, and FHWA,
transportation implementers, private railroads, as well as engagement of affected communities and their
local elected officials, residents, and businesses. Consistent with prior IDOT BLRS coordination, this project
will follow the Context-Sensitive Solutions process. An existing Stakeholder Involvement Plan, posted on
the project website https://engage.cmap.illinois.gov/berwyn-riverside-crossings, shall be followed and
modified as appropriate. Stakeholder interviews and data sharing will also provide key primary information
on safety, congestion, geometric, and other issues. Outreach and engagement must be consistent with a
Section 168 Planning and Environmental Linkages process to identify the range of alternatives, develop
the evaluation criteria, complete the evaluation, and identify alternatives to carry forward to preliminary
engineering. As part of this engagement process, the consultant must make the results of each step of the
process available for review and comment by members of the general public and Federal, State, and local
governments that may have an interest in the proposed project. In addition to informal engagement, formal
processes will also be required, with notice, public meeting, and comment requirements as specified in the
BLRS manual.

To facilitate agency and stakeholder communications, a Project Study Group and a Community Advisory
Group have been established and will be maintained, consistent with the IDOT BLRS Manual and as
identified in the stakeholder involvement plan linked above. For these groups, discussion items will be on
the group’s agenda at least twice — once for an introduction to the topic, explaining the approach; the second
meeting will review the results at the completion of draft results. New topics can be introduced as prior
tasks are completed. Federal-state coordination meetings and public meetings will also be required, as
appropriate.

Table 1 indicates a rough estimate of the meetings required for each group. Additional meetings may be
required to achieve consensus.
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Table 1: Proposed meeting agendas by type of meeting (subject to change)

Project Study Group
Meeting 1:

e Reintroduce project
e Recap purpose and

need

e Introduce evaluation
criteria

e Introduce range of
alternatives

Meeting 2:

e Finalize evaluation
criteria

e Finalize range of
alternatives

e Introduce evaluation
of alternatives

Focused discussion with IDOT
and CCDOTH:

e Range of alternatives

Meeting 3:

e Present draft
evaluation of
alternatives

e Introduce alternatives
to carry forward

Focused discussion with IDOT
and CCDOTH:

e Alternatives to carry
forward

Meeting 4:

e Finalize evaluation of
alternatives

e Finalize alternatives to
carry forward

‘ Chicago Metropolitan

Agency for Planning

Community Advisory Group
Meeting 1:

e Reintroduce project
e Recap purpose and

need

e Introduce evaluation
criteria

e Introduce range of
alternatives

Focused discussions with local
agencies (5-7), interest groups,
transit agencies/railroads, and
schools:

e Range of alternatives

Meeting 2:
e Finalize evaluation
criteria
e Finalize range of
alternatives

e Introduce evaluation
of alternatives

Meeting 3:

e Present draft
evaluation of
alternatives

e Introduce alternatives
to carry forward

Focused discussions with local
agencies (5-7), interest groups,
transit agencies/railroads, and
schools:

e Alternatives to carry
forward

Meeting 4:

e Finalize evaluation of
alternatives

e Finalize alternatives to
carry forward

o Next steps
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Public Meetings
Meeting 1:

e Reintroduce project

e Recap purpose and
need

e Evaluation criteria

e Range of alternatives

Meeting 2:
e Evaluation of
alternatives
e Alternatives to carry
forward

e Next steps
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Over half of Berwyn households speak Spanish at home. Engagement will need to include strategies with
proven track records for effective engagement of the Spanish-speaking community. Engagement through
local school systems, Spanish-language media, and faith communities may be considered. CMAP
engagement staff will assist with this effort.

Task items:

e Public-facing materials to be provided in both English and Spanish

e Attendance lists and meeting summaries

e Provide notice of the intention of the jurisdiction agency to adopt or incorporate the purpose and
need and the alternatives screening by reference.

e Regular meetings and other engagement with both a Project Study Group (the PSG, composed
of agency technical staff) and a Community Advisory Group (the CAG, composed of community
groups, local government, and transit-agency representatives).

e Document describing public input received and how comments were addressed.

Deliverable:

o Periodically updated engagement strategy and materials, including required notices

Task 3: Identify Evaluation Criteria

Working from the Purpose and Need, other prior project work, and stakeholder engagement, the consultant
will develop evaluation criteria sufficient to understand the transportation, environmental, and socio-
economic impacts of each alternative.

For each of the selected evaluation criteria, a method shall be established with necessary geographic,
alignment or data information sufficient to complete the evaluation for each alternative.

Impacts on low-income and minority households will be considered. Impacts on cultural assets will also be
considered.

Task items:
¢ Develop information system necessary to complete the evaluation
e IDOT/FHWA coordination
e PSG and CAG involvement
e Public and stakeholder involvement in review.

Deliverable:

¢ Identify evaluation criteria

Task 4: Identify the Range of Alternatives

Working from the purpose and need statement, several types of projects — grade-separated crossings, rail
operations improvements, transit station improvements, and/or intelligent transportation systems
improvements — may be contemplated. Grade separations may include road-over-rail, road-under-rail, rail-
over-existing road, and rail-under-road options. Combinations may be possible, e.g., both raising a rail
elevation and lowering a highway elevation. New roadway alignments and/or a temporary rail shoofly may
also be necessary. In addition, grade-separated pedestrian and bike facilities may be considered either in
proximity or more distant from improvements for motor vehicles.

Some alternatives may be developed with multiple configurations, or grouped with complementary
improvements, each evaluated separately but to be carried forward together.



Alternatives from the public and stakeholders will be welcome. Such alternatives already identified during
the completed phase of the project will also be carried forward, as appropriate, to this phase.

Task items::

e IDOT/FHWA coordination
e PSG and CAG involvement
e Public and stakeholder involvement in alternatives identification

Deliverable:

o Comprehensive report of alternatives being evaluated.

Task 5: Evaluate Alternatives
Complete the evaluation of alternatives, consistent with Tasks 2 and 3, above.

The alternatives will be evaluated on an iterative basis. An initial screening will eliminate unreasonable
alternatives that (1) do not meaningfully address the purpose and need or (2) are not constructable, even
when the concept is modified to address design guidelines. A secondary screening will include the safety
and transportation benefits of each alternative along with the socioeconomic and environmental impacts of
the project, including impacts on cultural resources, subject to PSG and CAG review. A third screening
may include analyses of traffic impacts, bicycle and pedestrian access, access to transit, maintenance of
traffic, and right-of-way impacts including displacement of businesses and households.

Based on the third screening, a preliminary short-list of alternatives will be developed and provided for PSG
and CAG review. After addressing review and comments, a cost estimate based on estimated quantities
and estimated right-of-way costs will be developed for each of the alternatives identified to be carried
forward.

Owing to known cultural resources and socioeconomic issues discovered in the first phase of the PEL
process, it is anticipated that the consultant will need to bring expertise to address these issues during the
evaluation of alternatives.

Task items:

e |IDOT/FHWA coordination
e PSG and CAG involvement
e Public and stakeholder review of findings

Deliverables:

e Comprehensive report detailing the evaluation of alternatives
e High-level summary of findings

Task 6: Select Alternatives to Carry Forward

Using the alternatives evaluation, the consultant will work with CMAP, CCDOTH, IDOT, and local agencies
to identify the alternatives to carry forward to Phase | engineering.

Task items:

e IDOT/FHWA coordination
e PSG and CAG involvement
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e Public and stakeholder involvement

Deliverables (the consultant may propose delivering some items in a single document):

e A description of alternatives to be carried forward in subsequent project and environmental
studies.

e A planning/feasibility-level cost analysis of each alternative to be carried forward.2
e Documentation of federal and state concurrence for the alternatives development and screening
process.

Selection Process and Schedule for RFQ

Process: The project will use qualifications-based selection for professional services.

All timely responses received for this request for qualifications will be reviewed. Interviews and
negotiations may be conducted with the selected firm that CMAP determines can best meet the above

requirements. A committee including representatives from CMAP and CCDOTH will make the selection
decision, subject to IDOT concurrence.

Selection Process Schedule:

RFQ advertisement/release December 27, 2023

Deadline for questions January 4, 2024 at 3:00 pm CST
Qualifications submittal due January 19, 2024 at 3:00 pm CST
Award recommendation March 13, 2024 (tentative)

CHANGE REQUESTS MADE TO PERSONNEL, TITLES, PERSONNEL HOURS, HOURLY RATES
OR SUBCONTRACTORS, INCLUDING SUBCONTRACTOR PERSONNEL, PERSONNEL HOURS
OR HOURLY RATES MUST RECEIVE PRIOR WRITTEN APPROVAL FROM THE CMAP
PROCUREMENT OFFICER. CHANGES MADE WITHOUT PRIOR WRITTEN APPROVAL WILL
NOT BE REIMBURSED.

Submissions should be submitted in the order presented:

All Qualifications submitted in response to this request for qualifications will be analyzed for
completeness. Responses including teams of consultants to address the complexities of this project are
acceptable.

A. Identify the project team. Provide Project Team Org Chart. Identify on the org chart and provide
resumes for key project team members, with their proposed role on the project. Identify the project
manager and those other team members expected to work with CMAP, CCDOTH, and IDOT for biweekly
project meetings. Technical staff participating in the evaluation of alternatives should specify their

2 This cost estimate should be consistent with a planning- or feasibility-level cost estimate, consistent with a 5-10%
level of plan preparation.
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expertise to be applied to the evaluation (traffic analysis, railroad design criteria, access to transit, cultural
resource impacts, etc.).

B. Provide a narrative to address evaluation criteria (5 pages max). Following are the evaluation criteria
for this RFQ. Responses to this RFQ should clearly address each of the first five criteria.

1. The consultant team’s proposed organization for this project and project management/technical
capabilities.

2. The consultant team’s project development experience for complex highway-rail grade separation
projects, sensitive to community and environmental concerns. These projects may be throughout
the United States. At a minimum, two such highly complex projects should be provided.

3. The consultant team’s experience participating in the coordination process for federally-funded
Phase | projects through the lllinois Department of Transportation.

4. Project outreach and engagement experience, particularly experience leading to consensus for
controversial projects. Responses should demonstrate prior effective engagement with the
Spanish-speaking populations.

5. Familiarity with the transportation and community issues for this project, as laid out in the
Purpose and Need and the Transportation System Performance Report, posted at
https://engage.cmap.illinois.gov/berwyn-riverside-crossings.

6. Although experience on PELs by project team is not required, relevant experience will be taken
into consideration.

7. Performance on prior CMAP and CCDOTH contracts will also be a consideration.

C. Exhibits (10 pages max). Provide samples of exemplary projects or activities illustrating the responses
to the evaluation criteria above.

D. References (3 — 5). Provide references familiar with the work of the lead firm and the proposed project
manager.

E. Required Forms. Sign and submit the “Certificate Regarding Workers’ Compensation Insurance,”
Attachment 1, the “Information to be provided by Bidder,” Attachment 2, “DBE Information”
(Attachment 3), and “FTA Certification Regarding Lobbying” Attachment 4.

F. CAGE Code Report. A copy of the firms’ SAMS.gov CAGE Code Report.

Submission of Qualifications

Qualifications must be submitted to CMAP no later than 3:00 p.m. on Friday, January 19, 2024.
Please email your qualifications submittals to kpipercannon@cmap.illinois.gov. Include the RFQ
number and title of the project in the subject line of your emailed submittal.

There will be no public opening for this RFQ. Late submissions will be rejected. Questions may be
referred to Kimberly Piper-Cannon at kpipercannon@cmap.illinois.gov.

Contractual Agreement

The contract CMAP anticipates awarding as a result of this RFQ and subsequent rate submissions and
negotiations, if any, will indicate the service requirements, time periods involved and applicable hourly rates.
In addition, it will include the General Provisions, Section 5 hereto, and Special Provisions, Section 6 hereto,
which will apply to the contract.
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Reservation of Rights

CMAP reserves the following rights if using them will be more advantageous to CMAP:

1) Withdraw this RFQ at any time without prior notice

2) Accept or reject any and all submissions, or any item or part thereof
3) Postpone qualifications due date

4) Not award a contract to any submitter responding to this RFQ

The following provisions apply to the solicitation to which this section is attached and to any

contract that results from the solicitation. Signatories of this Agreement certify that these conditions
and procedures and terms and the conditions and procedures specific to this project will be adhered to
unless amended in writing.

1) Complete Agreement.

a)

b)

d)

e)

\

This Agreement (which also may be herein referred to as "Contract"), including all exhibits and
other documents incorporated or referenced in the agreement, constitutes the complete and
exclusive statement of the terms and conditions of the agreement between CMAP and Contractor
and it supersedes all prior representations, understandings and communications. The invalidity in
whole or in part of any term or condition of this Agreement shall not affect the validity of other terms
or conditions.

Order of Precedence: Conflicting provisions hereof, if any, shall prevail in the following descending
order of precedence: (1) the provisions of the executed contract, including its exhibits; (2) the
provisions of the RFQ on which the contract is based including any and all Addendums; (3) the
qualifications submitted to CMAP by the Contractor in response to said RFQ; and (4) any other
documents cited or incorporated herein by reference.

CMAP’s failure to insist in any one or more instances upon the performance of any terms or
conditions of this Agreement shall not be construed as a waiver or relinquishment of CMAP’s right
to such performance by the Contractor or to future performance of such terms or conditions and
Contractor’s obligation in respect thereto shall continue in full force and effect. Contractor shall be
responsible for having taken steps reasonably necessary to ascertain the nature and location of
the work, and the general and local conditions that can affect the work or the cost thereof. Any
failure by the Contractor to do so will not relieve it from responsibility for successfully performing
the work without additional expense to CMAP.

CMAP assumes no responsibility for any understanding or representations made by any of its
officers, employees or agents prior to the execution of this Agreement, unless such understanding
or representations by CMAP are expressly stated in this Agreement.

Changes: CMAP may from time to time order work suspension or make any change in the general
scope of this Agreement including, but not limited to changes, as applicable, in the drawings,
specifications, delivery schedules or any other particulars of the description, statement of work or
provisions of this Agreement. If any such change causes an increase or decrease in the cost or
time required for performance of any part of the work under this Agreement, the Contractor shall
promptly notify CMAP thereof and assert its claim for adjustment within thirty (30) days after the
change is ordered. A written amendment will be prepared for agreement between CMAP and the
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Contractor for changes in scope, time and/or costs. No amendments are effective until there is a
written agreement that has been signed by both parties. No claim by the Contractor for equitable
adjustment hereunder shall be allowed if asserted after final payment under this Agreement.

f) Changes to any portion of this Agreement shall not be binding upon CMAP except when specifically
confirmed in writing by an authorized representative of CMAP.

g) Only the Executive Director of CMAP, or designee, shall have the authority to act for and exercise
any of the rights of CMAP as set forth in this Agreement, subsequent to and in accordance with the
authority granted by CMAP's Board of Directors

h) For its convenience, CMAP reserves the right to extend the Term of this agreement. Any changes
to the Term of this Agreement shall not be binding until specifically confirmed in writing by
authorized representatives of both parties.

2) Independent Contractor. Contractor's relationship to CMAP in the performance of this Agreement is
that of an independent contractor. Contractor's personnel performing work under this Agreement shall
at all times be under Contractor's exclusive direction and control and shall be employees of Contractor
and not employees of CMAP. Contractor shall pay all wages, salaries and other amounts due its
employees in connection with this Agreement and shall be responsible for all reports and obligations
respecting them, including, but not limited to, social security, income tax withholding, and
unemployment compensation, workers ‘ compensation insurance and similar matters.

3) Assignment.

a. This agreement shall be binding upon, and inure to the benefit of, the respective successors,
assigns, heirs, and personal representatives of CMAP and Contractor. Any successor to the
Contractor’s rights under this Agreement must be approved by CMAP unless the transaction is
specifically authorized under federal law. Any successor will be required to accede to all the terms,
conditions and requirements of the Agreement as a condition precedent to such succession.

b. The Contractor shall not assign any interest in this Agreement and shall not transfer any interest in
the same (whether by assignment or novation), without the prior written consent of CMAP hereto,
provided, however, that claims for money due or to become due to the Contractor from CMAP
under this Agreement may be assigned to a bank, trust company or other financial institution
without such approval. Notice of any such assignment or transfer shall be furnished to CMAP.

4) Availability of Appropriation (30 ILCS 500/20-60). This Agreement is contingent upon and subject to the
availability of funds. CMAP, at its sole option, may terminate or suspend this Agreement, in whole or in
part, without penalty or further payment being required, if the lllinois General Assembly, the state funding
source, the County of Cook, or the federal funding source fails to make an appropriation sufficient to pay
such obligation, or if funds needed are insufficient for any reason. The contractor will be notified in writing
of the failure of appropriation or of a reduction or decrease.

5) Allowable Charges. No expenditures or charges shall be included in the cost of the Project and no part
of the money paid to the Contractor shall be used by the Contractor for expenditures or charges that are:
(i) contrary to provisions of this Agreement or the latest budget approved by a duly-authorized official of
CMAP; (ii) not directly for carrying out the Project; (iii) of a regular and continuing nature, except that of
salaries and wages of appointed principal executives of the Contractor who have not been appointed
specifically for the purposes of directing the Project, who devote official time directly to the Project under
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specific assignments, and respecting whom adequate records of the time devoted to and services
performed for the Project are maintained by the Contractor may be considered as proper costs of the Project
to the extent of the time thus devoted and recorded if they are otherwise in accordance with the provisions
hereof; or (iv) incurred without the consent of CMAP after written notice of the suspension or termination of
any or all of CMAP’s obligations under this Agreement.

6) Method of Payment.

Project expenditures are paid directly from federal, county, and/or state funds. Because CMAP is
responsible for obtaining reimbursement for project expenditures, it is necessary that CMAP monitor all
procedures and documents which will be used to claim and support project-related expenditures. The
following procedures should be observed to secure payment:

b)

c)

d)

‘ Chicago Metropolitan

Based on services performed, CONTRACTOR may submit invoices as frequently as once a month,
but is required to submit invoices no later than fifteen (15) days after the end of each quarter.
Failure to submit such payment request timely will render the amounts billed an unallowable cost
for which the CONTRACTOR cannot be reimbursed. CMAP is committed to reducing paper use
and has established an electronic invoicing system. All invoices are to be submitted through email
to:

accounting@cmap.illinois.gov

All invoices shall be signed by an authorized representative of the CONTRACTOR

Subject to the conditions of this Agreement, CMAP will honor invoices in amounts deemed by it to
be proper to insure the carrying out of the approved scope of services and shall be obligated to pay
the Contractor such amounts as may be approved by CMAP. Invoices shall detail expenses and
amount of time spent on CMAP assignments. If an invoice is not acceptable, CMAP shall promptly
provide the Contractor a written statement regarding its ineligibility or deficiencies to be eliminated
prior to its acceptance and processing. All invoices for services performed and expenses incurred
by CONTRACTOR for the services of this Agreement must be presented to CMAP no later than
fifteen (15) days after the close of the fiscal year for multi-year contracts, or no later than fifteen
(15) days after the end of this Agreement for shorter term contracts. Notwithstanding any other
provision of this Agreement, CMAP shall not be obligated to make payment to CONTRACTOR on
invoices presented after said date. No payments will be made for services performed prior to the
effective date of this Agreement. All payments will be transferred electronically to Contractor’s
business bank account. The successful Contractor will be requested to provide transfer numbers
for the business bank account when the contract is finalized, in addition to a copy of its IRS W-9
(Request for Taxpayer Identification Number and Certification).

Each invoice and report submitted must contain: the contract number, a unique vendor invoice
number, a description of the services performed, the hourly rates and number of hours worked for
each contractor, an itemization of travel and other costs which are chargeable to the contract and
the following certification by an official authorized to legally bind the CONTRACTOR:

By signing this payment request, | certify that to the best of my knowledge and belief that
the payment request is true, complete, and accurate, and the expenditures, disbursements
and cash receipts are for the purposes and objectives set forth in the terms and conditions
of this contract. | am aware that any false, fictitious, or fraudulent information, or the
omission of any material fact, may subject me to criminal, civil or administrative penalties
for fraud, false statements, false claims or otherwise. (U.S. Code Title 18, Section 1001
and Title 31, Sections 3729-3730 and 3801-3812).
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8)

e) The Contractor is required to pay all subcontractors within thirty days of receiving payment for that

portion of the work from CMAP. Failure to pay subcontractors within thirty days may jeopardize
future CMAP contract awards.

Conflict of Interest. In order to avoid any potential conflict of interest, the Contractor agrees during the

term of this Agreement not to undertake any activities which could conflict directly or indirectly with the
interest of CMAP. Contractor shall immediately advise CMAP of any such conflict of interest. CMAP
shall make the ultimate determination as to whether a conflict of interest exists.

Audits. The records and supportive documentation for all completed projects are subject to an on-site
audit by CMAP. CMAP reserves the right to inspect and review, during normal working hours, the work
papers of the CONTRACTOR in support of their invoices.

9) Access to Records.

10)

The Contractor and its Subcontractor, under this Agreement shall preserve and produce upon
request of the authorized representatives of CMAP all data, records, reports, correspondence and
memoranda of every description of the CONTRACTOR and its Subcontractors, if any, under this
Agreement relating to carrying out this Agreement for the purposes of an audit, inspection or work
review for a period of three (3) years after completion of the project, except that:

i. If any litigation, claim or audit is started before the expiration of three-year period,
the records shall be retained until all litigation, claims or audit findings involving the
records have been resolved.

ii. Records for nonexpendable property acquired with federal funds shall be retained
for three (3) years after its final disposition.

The CONTRACTOR shall include a provision in all of its subcontracts, if any, such provisions.

Subcontracts.

. Any subcontractors or outside associates or contractors required by the Contractor in connection

with the services covered by this Agreement will be limited to such individuals or firms as were
specifically identified and agreed to during negotiations. Any substitutions in or additions to such
subcontractors, associates or contractors will be subject to the prior approval of CMAP.

All subcontracts for work under this Agreement shall contain those applicable provisions which are
required in this Agreement.

The Contractor may not subcontract services agreed to under this Agreement without prior written
approval of CMAP.

11) Equipment Inventory. An inventory of non-expendable personal property having a useful life of more

than two years and an acquisition cost of $500 or more is subject to periodic inspection by CMAP.

12) Suspension. If the CONTRACTOR fails to comply with the special conditions and/or the general terms

‘ Chicago Metropolitan

and conditions of this Agreement, CMAP may, after written notice to the CONTRACTOR, suspend the
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Agreement and withhold further payments or prohibit the CONTRACTOR from incurring additional
obligations of funds pending corrective action by the CONTRACTOR. If corrective action has not been
completed within sixty (60) calendar days after service of written notice of suspension, CMAP shall
notify the CONTRACTOR in writing that the Agreement has been terminated by reason of default in
accordance with paragraph 14 hereof. CMAP may determine to allow such necessary and proper costs
which the CONTRACTOR could not reasonably avoid during the period of suspension provided such
costs meet the provisions of the U.S. Office Management and Budget 2 CFR 200 in effect on the date
first above written.

13) Termination.

a.

This Agreement may be terminated in whole or in part in writing by either party in the event of
substantial failure (hereinafter termed “Termination by Default”) by the other party to fulfill its
obligations under this Agreement through no fault of the terminating party, provided that no such
termination may be affected unless the other party is given (i) not less than seven (7) calendar days
written notice (delivered by certified mail, return receipt requested) of intent to Termination by
Default, and (ii) an opportunity for consultation with the terminating party prior to Termination by
Default.

This Agreement may be terminated in whole or in part in writing by CMAP for its convenience
(hereinafter termed “Termination for Convenience”), provided that the CONTRACTOR is given not
less than seven (7) calendar days written notice (delivered by certified mail, return receipt
requested) of intent to terminate.

If Termination by Default is effected by CMAP, an equitable adjustment in the price provided for in
this Agreement shall be made, but (i) no amount shall be allowed for anticipated profit on
unperformed services or other work, and (ii) any payment due to the CONTRACTOR at the time of
termination may be adjusted to the extent of any additional costs occasioned to CMAP by reason
of the CONTRACTOR'’S default. If Termination by Default is effected by the CONTRACTOR, or if
Termination for Convenience is effected by CMAP, the equitable adjustment shall include a
reasonable profit for services or other work performed. The equitable adjustment for any
termination shall provide payment to the CONTRACTOR for services rendered and expenses
incurred prior to termination, in addition CMAP may include cost reasonably incurred by the
CONTRACTOR relating to commitments which had become firm prior to termination.

Upon notice of termination action pursuant to paragraphs (a) or (b) of this clause, the
CONTRACTOR shall (i) promptly discontinue all services affected (unless the notice directs
otherwise) and (ii) deliver or otherwise make available to CMAP all data, drawings, specifications,
reports, estimates, summaries and such other information and materials as may have been
accumulated by the CONTRACTOR in performing this Agreement, whether completed or in
process.

Upon termination pursuant to paragraphs (a) or (b) of this clause, CMAP may take over the work
and prosecute the same to completion by agreement with another party otherwise.

In the event the CONTRACTOR must terminate this Agreement due to circumstances beyond its
control, the termination shall be deemed to have been effected for the convenience of CMAP. In
such event, adjustment of the price provided for in this Agreement shall be made as provided in
paragraph c of this clause.

14) Patents and Copyright Responsibility.

‘ Chicago Metropolitan
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a. The Contractor agrees that any material or design specified by the Contractor or supplied by the
Contractor pursuant to this Agreement shall not infringe any patent or copyright and the Contractor
shall be solely responsible for securing any necessary licenses required for patented or copyrighted
material used by the Contractor.

b. If any claim is brought against CMAP by third parties for alleged infringement of third-party patent
and copyright and intellectual rights, which claim is caused by breach of the Contractor’s promise
as contained in paragraph a of this clause, the Contractor shall save harmless and indemnify CMAP
from all loss, damage or expense (including attorney’s fees) due to defending CMAP from such
claim.

a. If the principal purpose of this Agreement is to create, develop or improve products, processes or
methods; or to explore into fields which directly concern public health, safety or welfare, or if the
Project is in a field of science or technology in which there has been little significant experience
outside of work funded by federal assistance; and any discovery or invention arises or is developed
in the course of or under this Agreement, such invention or discovery shall be subject to the
reporting and rights provisions of U.S. Office of Management and Budget Circular No. A-102, and
to the pertinent regulations of the grantor agency(ies) in effect on the date of execution of this
Agreement. The Contractor shall include provisions appropriate to effectuate the purpose of this
condition in all subcontracts under this Agreement involving research, developmental, experimental
or demonstration work.

c. Remedies. Except as may be otherwise provided in this Agreement, all claims, counterclaims,
disputes and other matters in question between CMAP and the CONTRACTOR arising out of or
relating to this Agreement or the breach thereof will be decided by arbitration. If the parties hereto
mutually agree, a request for remedy may be sought from a court of competent jurisdiction within
the State of lllinois, County of Cook.

d. Ownership of Documents/Title of Work. All documents, data and records produced by the
Contractor in carrying out the Contractor’s obligations and services hereunder, without limitation
and whether preliminary or final, shall become and remain the property of CMAP. CMAP shall have
the right to use all such documents, data and records without restriction or limitation and without
additional compensation to the Contractor. All documents, data and records utilized in performing
research shall be available for examination by CMAP upon request. Upon completion of the
services hereunder or at the termination of this Agreement, all such documents, data and records
shall, at the option of CMAP, be appropriately arranged, indexed and delivered to CMAP by the
Contractor.

e. Software. All software, related computer programs, and source code produced and developed by
the Contractor (or authorized contractor or subcontractor thereof) in carrying out the Contractor’s
obligation hereunder, without limitation and whether preliminary or final, shall become and remain
the property of both CMAP and the Contractor. CMAP shall be free to sell, give, offer or otherwise
provide said software and related computer programs to any other agency, department,
commission, or board of the State of lllinois, as well as any other agency, department, commission,
board, or other governmental entity of any country, state, county, municipality, or any other unit of
local government or to any entity consisting of representative of any unit of government, for official
use by said entity. Additionally, CMAP shall be free to offer or otherwise provide said software and
related computer programs to any current or future contractor.

CMAP agrees that any entity to whom the software and related computer programs will be given,
sold or otherwise offered shall be granted only a use license, limited to use for official or authorized
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purposes, and said entity shall otherwise be prohibited from selling, giving or otherwise offering
said software and related computer programs without the written consent of both CMAP and the
Contractor.

15) Publication. CMAP shall have royalty-free, nonexclusive and irrevocable license to reproduce, publish,
disclose, distribute, and otherwise use, in whole or in part, any reports, data or other materials
specifically prepared under this Agreement, and to authorize other material to do so. The Contractor
shall include provisions appropriate to effectuate the purpose of this clause in all subcontracts for work
under this Agreement.

16) Confidentiality Clause. Any documents, data, records, or other information given to or prepared by the
CONTRACTOR pursuant to this Agreement shall not be made available to any individual or
organization without prior written approval by CMAP. All information secured by the Contractor from
CMAP in connection with the performance of services pursuant to this Agreement shall be kept
confidential unless disclosure of such information is approved in writing by CMAP or required by law.

17) Reporting/Consultation. The Contractor shall consult with and keep CMAP fully informed as to the
progress of all matters covered by this Agreement.

18) Identification of Documents. All reports, maps, and other documents completed as part of this
Agreement, other than documents exclusively for internal use within the Contractor’s offices, shall carry
the following notation on the front cover or a title page or, in the case of maps, in the same area which
contains the name of CMAP and of the Contractor. "This material was prepared in consultation with
CMAP, the Chicago Metropolitan Agency for Planning, (http://www.cmap.illinois.gov)."

19) Force Majeure. Either party shall be excused from performing its obligations under this Agreement
during the time and to the extent that it is prevented from performing by a cause beyond its control
including, but not limited to: any incidence of fire, flood; acts of God; commandeering of material,
products, plants or facilities by the Federal, state or local government; epidemics, pandemics, national
fuel shortage; or a material act of omission by the other party; when satisfactory evidence of such cause
is presented to the other party, and provided further that such nonperformance is unforeseeable or
inevitable, beyond the control and is not due to the fault or negligence of the party not performing.

20) Hold Harmless and Indemnity. Neither Party shall be liable for actions chargeable to the other party
under this agreement including but not limited to, the negligent acts and omissions of the Party’s agents,
employees or subcontractors in performance of their duties as described under this agreement, unless
such liability is imposed by law. This agreement shall not be constructed as seeking to enlarge or
diminish any obligation of duty owed by one Party against the other party.

Federally Funded Agreements

1) Standard Assurances. The Contractor assures that it will comply with all applicable federal
statutes, regulations, executive orders, Federal Transit Administration (FTA) circulars, and other federal
requirements in carrying out any project supported by federal funds. The Contractor recognizes that
federal laws, regulations, policies, and administrative practices may be modified from time to time and
those modifications may affect project implementation. All contracts, whether funded in whole or in part
with either Federal or State funds, are subject to Federal requirements and regulations, including but
not limited to 2 CFR Part 200, 44 Ill. Admin. Code 7000.30(b) and the Financial Management Standards
in Paragraph 7.9.
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2) Control of Property. The Contractor certifies that the control, utilization and disposition of property or
equipment acquired using federal funds is maintained according to the provisions of 2 CFR Part 200,
Subpart D, Property Standards.

3)

4)

Cost Principles The Contractor certifies that the cost principles and indirect cost proposals of this
Agreement are consistent with 2 CFR Part 200, Subpart E, and Appendix VII to Part 200, and all costs
included in this Agreement are allowable under 2 CFR Part 200, Subpart E.

Audit Requirements. The CONTRACTOR shall be subject to the audit requirements contained in the

Single Audit Act Amendments of 1996 (31 USC 7501-7507) and Subpart F of 2 CFR Part 200, and
the audit rules set forth by the Governor’s Office of Management and Budget. See 30 ILCS 708/65(c).

5)

a.

Audit required. A non-Federal entity that expends $750,000 or more during the non-Federal
entity's fiscal year in Federal awards must have a single or program-specific audit conducted
for that year.

Single audit. If A non-Federal entity expends $750,000 or more in Federal Awards (direct
federal and federal pass-through awards combined) during its fiscal year, it must have a
single audit or program-specific audit conducted for that year as required in 2 CFR 200.501
and other applicable sections of Subpart F. The audit and reporting package (including data
collection form) must be completed as described in 2 CFR 200.512 (single audit) or 2 CFR
200.507 (Program-specific audit). The audit (and package) must be submitted to Grantor
either within (i) 30 calendar days after receipt of the auditor’s report(s) or (ii) nine months
after the end of the audit period, whichever is earlier.

Financial Statement Audit. A non-Federal entity that expends less than $750,000 in Federal
Awards during its fiscal year and is not subject to the audit requirements in 15.2, but receives
between $300,000 and $499,999 in Federal and State Awards combined, Grantee must have
a financial statement audit conducted in accordance with Generally Accepted Auditing
Standards(GAAS); if Grantee expends between $500,000 and $749,999 in Federal and State
awards combined, Grantee must have a financial statement audit conducted in accordance
with Generally Accepted Government Auditing Standards (GAGAS). Grantee shall submit
these financial statement audit reports to Grantor either within (i) 30 calendar days after
receipt of the auditor’s report(s) or (ii) 180 calendar days after the end of the audit period,
whichever is earlier.

Performance Audits. For those organizations required to submit an independent audit report,
the audit is to be conducted by the lllinois Auditor General, or a Certified Public Accountant or
Certified Public Accounting Firm licensed in the State of Illinois. For audits required to be
performed subject to Generally Accepted Government Auditing Standards, Grantee shall
request and maintain on file a copy of the auditor's most recent peer review report and
acceptance letter.

Intelligent Transportation Systems Program. As used in this assurance, the term Intelligent

Transportation Systems (ITS) project is defined to include any project that in whole or in part
finances the acquisition of technologies or systems of technologies that provide or significantly
contribute to the provision of one or more ITS user services as defined in the “National ITS
Architecture.”

a.

Chicago Metropolitan
Agency for Planning

In accordance with 23 U.S.C. 517(d), as amended by the Moving Ahead for Progress in the
21st Century Act (MAP-21), the Contractor assures it will comply with all applicable
requirements of Section V (Regional ITS Architecture and Section VI (Project Implementation))
of FTA Notice, “FTA National ITS Architecture Policy on Transit Projects,” at 66 Fed. Reg. 1455
et seq., January 8, 2001, and other FTA requirements that may be issued in connection with
any ITS project it undertakes financed with Highway Trust Funds (including funds from the
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mass transit account) or funds made available for the Intelligent Transportation Systems
Program.

b. With respect to any ITS project financed with Federal assistance derived from a source other
than Highway Trust Funds (including funds from the Mass Transit Account) or 23 U.S.C. 517(d),
the Contractor assures that is will use its best efforts to ensure that any ITS project it undertakes
will not preclude interface with other intelligent transportation systems in the Region.

5) Davis-Bacon Act. To the extent applicable, the Contractor will comply with the Davis-Bacon Act, as
amended, 40 U.S.C. 3141 et seq., the Copeland “Anti-Kickback” Act, as amended, 18 U.S.C. 874,
and the Contract Work Hours and Safety Standards Act, as amended, 40 U.S.C. 3701 et seq.,
regarding labor standards for federally assisted sub-agreements.

7) Certifications and Assurances Required by the U.S. Office of Management and Budget (OMB)
(SF-424B and SF-424D).

As required by OMB, the Contractor certifies that it:

a. Has the legal authority and the institutional, managerial, and financial capability to ensure
proper planning, management, and completion of the project.

b.  Will give the U.S. Secretary of Transportation, the Comptroller General of the United States,
and, if appropriate, the state, through any authorized representative, access to and the right to
examine all records, books, papers, or documents related to the award; and will establish a
proper accounting system in accordance with generally accepted accounting standards or
agency directives;

c.  Will establish safeguards to prohibit employees from using their positions for a purpose that
constitutes or presents the appearance of personal or organizational conflict of interest or
personal gain;

d.  Will initiate and complete the work within the applicable project time periods;

Will comply with all applicable Federal statutes relating to nondiscrimination including, but not
limited to:

i) Title VI of the Civil Rights Act, 42 U.S.C. 2000d, which prohibits discrimination on the basis of
race, color, or national origin;

i) Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. 1681 through 1683,
and 1685 through 1687, and U.S. DOT regulations, "Nondiscrimination on the Basis of Sex in
Education Programs or Activities Receiving Federal Financial Assistance," 49 CFR Part 25,
which prohibit discrimination on the basis of sex;

iii) Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 794, which prohibits
discrimination on the basis of handicap;

iv) The Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101 through 6107, which
prohibits discrimination on the basis of age;

v) The Drug Abuse, Prevention, Treatment and Rehabilitation Act, Public Law 92-255, and
amendments thereto, 21 U.S.C. 1101 et seq. relating to nondiscrimination on the basis of drug
abuse;

vi) The Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and Rehabilitation
Act of 1970, Public Law 91-616, and amendments thereto, 42 U.S.C. 4541 et seq. relating to
nondiscrimination on the basis of alcohol abuse or alcoholism;

vii) The Public Health Service Act of 1912, as amended, 42 U.S.C. 290dd-2 related to
confidentiality of alcohol and drug abuse patient records;

viii) Title VIII of the Civil Rights Act, 42 U.S.C. 3601 et seq., relating to nondiscrimination in the
sale, rental, or financing of housing;

ixX) Any other nondiscrimination provisions in the specific statutes under which Federal assistance
for the project may be provided including, but not limited, to 49 U.S.C. 5332, which prohibits
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discrimination on the basis of race, color, creed, national origin, sex, or age, and prohibits
discrimination in employment or business opportunity, and Section 1101(b) of the
Transportation Equity Act for the 21st Century, 23 U.S.C. 101 note, which provides for
participation of disadvantaged business enterprises in FTA programs; and
f.  Any other nondiscrimination statute(s) that may apply to the project.

i) The prohibitions against discrimination on the basis of disability, as provided in the

Americans with Disabilities Act of 1990, as amended, 42 U.S.C. 12101 et seq.
g.  Will comply with all federal environmental standards applicable to the project, including but

not limited to:

i) Institution of environmental quality control measures under the National Environmental Policy
Act of 1969 and Executive Order 11514;

ii) Notification of violating facilities pursuant to Executive Order 11738;

iii) Protection of wetlands pursuant to Executive Order 11990;

iv) Evaluation of flood hazards in floodplains in accordance with Executive Order 11988;

v) Assurance of project consistency with the approved State management program developed
under the Coastal Zone Management Act of 1972, 16 U.S.C. 1451 et seq.;

vi) Conformity of federal Actions to State (Clean Air) Implementation Plans under Section 176(c)
of the Clean Air Act of 1955, as amended, 42 U.S.C. 7401 et seq.;

vii) Protection of underground sources of drinking water under the Safe Drinking Water Act of 1974,
as amended;

viii) Protection of endangered species under the Endangered Species Act of 1973, as amended;

ix) Contractor will comply with the environmental protections for Federal transportation programs,
including, but not limited to, protections for parks, recreation areas, or wildlife or waterfowl
refuges of national, State, or local significance or any land from a historic site of national, State,
or local significance to be used in a transportation Project, as required by 49 U.S.C. 303 (also
known as “Section 4f");

X) The Wild and Scenic Rivers Act of 1968, 16 U.S.C. 1271 et seq., which relates to protecting
components or potential components of the national wild scenic rivers system; and
Environmental impact and related procedures pursuant to 23 C.F.R. Part 771.

8) Will comply with all other federal statutes applicable to the project, including but not limited to:

a. As provided by the Uniform Relocation Assistance and Real Property Acquisition Policies Act
of 1970, as amended (Uniform Relocation Act), 42 U.S.C. 4601 et seq., and 49 U.S.C.
5323(b), regardless of whether Federal funding has been provided for any of the real property
acquired for Project purposes, Contractor:

i) will provide for fair and equitable treatment of any displaced persons, or any persons

whose property is acquired as a result of federally-funded programs,

i) has the necessary legal authority under State and local laws and regulations to comply with:
The Uniform Relocation Act. 42 U.S.C. 4601 et seq., as specified by 42 U.S.C. 4630 and
4655, and U.S. DOT regulations, “Uniform Relocation Assistance and Real Property
Acquisition for Federal and Federally Assisted Programs,” 49 CFR part 24, specifically 49
CFR 24.4, and

iif) has complied with or will comply with the Uniform Relocation Act and implementing U.S.

DOT regulations because:

iv) will adequately inform each affected person of the benefits, policies, and procedures
provided for in 49 CFR part 24,

v) As required by 42 U.S.C. 4622, 4623, and 4624, and 49 CFR part 24, if an FTA-funded
Project results in displacement, it will provide fair and reasonable relocation payments and
assistance to:

1. Displaced families or individuals, and
2. Displaced corporations, associations, or partnerships,
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vi) As provided by 42 U.S.C. 4625 and 49 CFR part 24, it will provide relocation assistance
programs offering the services described in the U.S. DOT regulations to such:
1. Displaced families and individuals, and
2. Displaced corporations, associations, or partnerships,
vii) As required by 42 U.S.C. 4625(c)(3), within a reasonable time before displacement, it will
make available comparable replacement dwellings to families and individuals,
viii) Contractor:
1. Carry out the relocation process to provide displaced persons with uniform
and consistent services, and
2. Make available replacement housing in the same range of choices with
respect to such housing to all displaced persons regardless of race, color,
religion, or national origin,
ix) It will be guided by the real property acquisition policies of 42 U.S.C. 4651 and 4652,
xi) will pay or reimburse property owners for their necessary expenses as specified in 42
U.S.C. 4653 and 4654, understanding that FTA will provide Federal funding for its eligible
costs for providing payments for those expenses, as required by 42 U.S.C. 4631,

xii) will execute the necessary implementing amendments to FTA-funded third party contracts
and subagreements,

xiii) - will execute, furnish, and be bound by such additional documents as FTA may determine
necessary to effectuate or implement these assurances,

xiv) will incorporate these assurances by reference into and make them a part of any third
party contract or subagreement, or any amendments thereto, relating to any FTA-funded
Project involving relocation or land acquisition, and

xv) will provide in any affected document that these relocation and land acquisition
provisions must supersede any conflicting provisions;

(1) The Hatch Act, 5 U.S.C. 1501 — 1508, 7324 — 7326, which limits the political
activities of State and local agencies and their officers and employees whose
primary employment activities are financed in whole or part with Federal funds,
including a Federal Loan, Grant Agreement, or Cooperative Agreement, and

(2) 49 U.S.C. 5323(1)(2) and 23 U.S.C. 142(g), which provide an exception from
Hatch Act restrictions for a nonsupervisory employee of a public transportation
system (or of any other agency or entity performing related functions) receiving
FTA funding appropriated or made available for 49 U.S.C. chapter 53 and 23
U.S.C. 142(a)(2) to whom the Hatch Act does not otherwise apply,

xi) The Flood Disaster Protection Act of 1973, which requires the purchase of flood insurance in
certain instances;

xii) Section 106 of the National Historic Preservation Act of 1966, as amended, 16 U.S.C. 470;

xiii) Executive Order 11593, which relates to identification and protection of historic properties;

xiv) The Archaeological and Historic Preservation Act of 1974, 16 U.S.C. 469a-1 et seq.;

Xxv) The Laboratory Animal Welfare Act of 1966, as amended, 7 U.S.C. 2131 et seq., which
relates to the care, handling, and treatment of warm-blooded animals held for research,

teaching, or other activities supported by a federal award of assistance;

xvi) The Lead-Based Paint Poisoning Prevention Act, 42 U.S.C. 4801 et seq., which relates to
prohibiting the use of lead-based paint in construction or rehabilitation of residence
structures;

xvii) The Single Audit Act Amendments of 1996 and OMB Circular No. A-133, “Audits of States,
Local Governments, and Non-Profit Organizations”; and

xviii) Use of parks, recreation areas, wildlife and waterfowl refuges, and historic sites pursuant to
23 C.F.R. Part 774 (Section 4(f) requirements); and

b. Contractor will, to the extent applicable, comply with the protections for human subjects
involved in research, development, and related activities supported by Federal funding
of:

(1) The National Research Act, as amended, 42 U.S.C. 289 et seq., and
(2) U.S. DOT regulations, “Protection of Human Subjects,” 49 CFR part 11.
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9)

Energy Conservation. To the extent applicable, the Contractor and its third party Contractors at
all tiers shall comply with mandatory standards and policies relating to energy efficiency that are
contained in applicable state energy conservation plans issued in compliance with the Energy
Policy and Conservation Act, 42 U.S.C. Section 6321 et seq.

10 Eligibility For Employment In The United States. The Contractor shall complete and keep on file, as

11)

appropriate, Immigration and Naturalization Service Employment Eligibility Forms (I-9). These
forms shall be used by the Contractor to verify that persons employed by the Contractor are eligible
to work in the United States.

Buy America. As set forth in 49 U.S.C 5323(j) and 49 C.F.R. Part 661, only steel, iron and
manufactured products produced in the United States may be purchased with Federal funds
unless the Secretary of Transportation determines that such domestic purchases would be
inconsistent with the public interest; that such materials are not reasonably available and of
satisfactory quality; or that inclusion of domestic materials will increase the cost of overall project
contract by more than 25 percent. Clear justification for the purchase of non-domestic items must
be in the form of a waiver request submitted to and approved by the Secretary of Transportation.

12) False Or Fraudulent Statements Or Claims. The CONTRACTOR acknowledges that if it makes a

false, fictitious, or fraudulent claim, statement, submission, or certification to CMAP in connection
with this Agreement, CMAP reserves the right to impose on the Contractor the penalties of
18 U.S.C. Section 1001, 31 U.S.C. Section 3801, and 49 CFR Part 31, as CMAP may deem
appropriate. Contractor agrees to include this clause in all state and federal assisted contracts
and subcontracts.

13) Changed Conditions Affecting Performance. The CONTRACTOR shall immediately notify CMAP

of any change in conditions or local law, or of any other event which may significantly affect its
ability to perform the Project in accordance with the provisions of this Agreement.

14) Third Party Disputes Or Breaches. The CONTRACTOR agrees to pursue all legal rights available

to it in the enforcement or defense of any third party contract, and FTA or U.S. DOT and CMAP
reserve the right to concur in any compromise or settlement of any third party contract claim
involving the Contractor. The Contractor will notify FTA or U.S. DOT and the CMAP of any
current or prospective major dispute pertaining to a third party contract. If the Contractor seeks to
name CMAP as a party to the litigation, the Contractor agrees to inform both FTA or U.S. DOT
and CMAP before doing so. CMAP retains aright to a proportionate share of any proceeds derived
from any third party recovery. Unless permitted otherwise by the CMAP, the Contractor will credit
the Project Account with any liquidated damages recovered. Nothing herein is intended to nor
shall it waive U.S. DOT’s, FTA’s or the CMAP’s immunity to suit.

15) Fly America. The CONTRACTOR will comply with 49 U.S.C. 840118, 4 CFR 852 and U.S. GAO

Guidelines B- 138942, 1981 U.S. Comp. Gen. LEXIS 2166,March 31, 1981 regarding costs of
international air transportation by U.S. Flag air carriers.

16) Non-Waiver. The CONTRACTOR agrees that in no event shall any action or inaction on behalf

of or by CMAP, including the making by CMAP of any payment under this Agreement, constitute
or be construed as a waiver by CMAP of any breach by the Contractor of any terms of this
Agreement or any default on the part of the Contractor which may then exist; and any action,
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including the making of a payment by CMAP, while any such breach or default shall exist, shall
in no way impair or prejudice any right or remedy available to CMAP in respect to such breach
or default. The remedies available to CMAP under this Agreement are cumulative and not
exclusive. The waiver or exercise of any remedy shall not be construed as a waiver of any other
remedy available hereunder or under general principles of law or equity.

17) Preference for Recycled Products. To the extent applicable, the Contractor agrees to give
preference to the purchase of recycled products for use in this Agreement pursuant to the various
U.S. Environmental Protection Agency (EPA) guidelines, “Comprehensive Procurement
Guidelines for Products Containing Recovered Materials,” 40 CFR Part 247, which implements
section 6002 of the Resource Conservation and Recovery Act, as amended, 42 U.S.C. § 6962.

18) Cargo Preference. Use of United States Flag Vessels. The Contractor agrees to comply with 46
U.S.C.8§ 55305 and 46 CFR Part 381 and to insert the substance of those regulations in all
applicable subcontracts issued pursuant to this Agreement, to the extent those regulations apply
to this Agreement.

19) Performance measurement. The Contractor must relate financial data of this AGREEMENT to
its performance accomplishments. Further, the Contractor must also provide cost information or a
budget in Part 6 to demonstrate cost effective practices pursuant to 2 CFR Part 200.301.

20) Project closeout. Pursuant to CFR Part 200.343 thru 200.345, the Contractor must submit the
required project deliverables, performance and financial reports, and all eligible incurred costs as
specified in Parts 5 and 6, respectively, of this AGREEMENT no later than 90 days after the
AGREEMENT’s end date. Further, the Contractor agrees that the project should then be closed
no later than 360 days after receipt and acceptance by CMAP of all required final reports.

21) Certification Regarding Annual Fiscal Reports or Payment Vouchers. The Contractor agrees to
comply with 2 CFR Part 200.415(a) as follows: To assure that expenditures are proper and in
accordance with the terms and conditions of the Federal award and approved project budgets,
the annual and final fiscal reports or vouchers requesting payment under the agreements must
include a certification, signed by an official who is authorized to legally bind the Contractor,
which reads as follows: “By signing this report, | certify to the best of my knowledge and belief
that the report is true, complete, and accurate, and the expenditures, disbursements and cash
receipts are for the purposes and objectives set forth in the terms and conditions of the Federal
award. | am aware that any false, fictitious, or fraudulent information, or the omission of any
material fact, may subject me to criminal, civil or administrative penalties for fraud, false
statements, false claims or otherwise. (U.S. Code Title 18, Section 1001 and Title 31, Sections
3729-3730 and 3801-3812).”

22) Certifications: Both Parties, their employees and subcontractors under subcontract made
pursuant to this Agreement, remain compliant with all applicable provisions of State and Federal
laws, statutes and ordinances and all lawful orders, rules and regulations promulgated
thereunder. Since laws, regulations, directives, etc. may be modified from time-to-time, the
Contractor shall be responsible for compliance as modifications are implemented, to the extent
that the certifications apply to the Contractor, pertaining to:

a.Bribery. Pursuant to (30 ILCS 500/50-5);

b.Bid Rigging. Pursuant to (720 ILCS 500/33E- or 33E-4);
c.Debt to State. Pursuant to (30 ILCS 500/50-11);
d.Education Loan. Pursuant to (5 ILCS 385/1 et seq).;

e. International Boycott. Pursuant to_U.S. Export Administration Act of 1979 or the applicable
regulation of the U.S. Department of Commerce. This applies to contracts that exceed $10,000 (15
CFR Part 730 thorugh 774);
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f. Forced Labor Act. Pursuant to (30 ILCS 583);

g. Dues and Fees to any club which unlawfully discriminates. Pursuant to (775 ILCS 25/1 et seq.);

h. Pro-Children Act. Pursuantto (20 USC 7181-7184) and the Goods from Child Labor Act (30 ILCS

584);

i. Drug-Free Work Place. Pursuant to (30 ILCS 580/3 and 41 USC 8102).

j- Clean Air Act and Clean Water Act. Pursuantto (42 USC §7401 et seq). and the Federal Water
Pollution Control Act, as amended (33 USC 1251 et seq.);

k. Debarment. Pursuant to (2 CFR 200.205(a)) or by the State (30 ILCS 708/25(6)(q));

I. Non-procurement Debarment and Suspension. Pursuant to (2 CFR Part 180 as supplemented by
2 CFR part 376, Subpart C);

m. Grant for the Construction of Fixed Works. This agreement is subject to the lllinois Prevailing
Wage Act Pursuant to (820 ILSC 130/0.01 et seq.)

m. Health Insurance Portability and Accountability Act of 1996. Pursuant to Public Law No. 104-191

(45 CFR Parts 160, 162, and 164 and the Social Security Act of, 42 USC 1320d-2through

1320d- 7).

Criminal Convictions. Pursuant to the Sarbanes-Oxley Act of 2002, nor a class 3 or Class 2 felony

under lllinois Securities Law of 1953 or pursuant to (30 ILCS 500/50).

lllinois Use Tax. Pursuant to (30 ILCS 500/50);

Environmental Protection act Violations. Pursuant to (30 ILCS 500/50-14)

. Federal Funding Accountability and Transparency Act of 2006 (31 USC 6101);

r. Motor Vehicle Law: Grantee certifies that it is in full compliance with the terms and provisions of
the National Voter Registration Act of 1993 (52 USC 20501 et seq);

s. Goods from Child Labor Act. Pursuant to (30 ILCS 847);

>
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23) Unlawful Discrimination. Compliance with Nondiscrimination Laws. Both Parties, their employees
and subcontractors under subcontract made pursuant to this Agreement, remain compliant with
all applicable provisions of State and Federal laws and regulations pertaining to
nondiscrimination, sexual harassment and equal employment opportunity including, but not
limited to, the following laws and regulations and all subsequent amendments thereto:

a. The lllinois Human Rights Act (775 ILCS 5/1-101 et seq.), including, without limitation, 44 lIl.
Admin. Code Part 750, which is incorporated herein;

b. The Public Works Employment Discrimination Act (775 ILCS 10/1 et seq.);

c. The United States Civil Rights Act of 1964 (as amended) (42 USC 2000a- and 2000h-6). (See
also guidelines to Federal Financial Assistance Recipients Regarding Title VI Prohibition Against
National Origin Discrimination Affecting Limited English Proficient Persons [Federal Register:
February 18, 2002 (Volume 67, Number 13, Pages 2671-2685))]);

d. Section 504 of the Rehabilitation Act of 1973 (29 USC 794);

e. The Americans with Disabilities Act of 1990 (42 USC 12101 et seq.); and

f. The Age Discrimination Act (42 USC 6101 et seq.).

24) Political Activity. No portion of funds for this subcontract shall be used for any partisan political
activity or to further the election or defeat of any candidate for public office.

25) EO 1-2007 Compliance: CONTRACTOR certifies that to the best of its knowledge, its sub-
contractors have complied with and will comply with Executive Order No. 1 (2007) (EO 1-2007).
EO 1-2007 generally prohibits contractors and subcontractors from hiring the then-serving
Governor’'s family members to lobby procurement activities to the State, or any other unit of
government in lllinois including local governments, if that procurement may result in a contract
valued at over $25,000.
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This prohibition also applies to hiring for that same purpose any former State employee who had
procurement authority at any time during the one-year period preceding the procurement
lobbying activity.

26) Prohibited Interest. .No officer or employee of CMAP and no member of its governing body and
no other public official of any locality in which the Project objectives will be carried out who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of such objectives shall (i) participate in any decision relating to any subcontract
negotiated under this Agreement which affects his personal interest or the interest of any
corporation, partnership or association in which he is, directly or indirectly, interested; or (ii) have
any financial interest, direct or indirect, in such subcontract or in the work to be performed under
such contract. No member of or delegate of the lllinois General Assembly or the Congress of
the United States of America, and no federal Resident Commissioner, shall be admitted to any
share hereof or to any benefit arising herefrom. The Contractor warrants and represents that no
person or selling agency has been employed or retained to solicit or secure this Agreement,
upon an agreement or understanding for a commission, percentage, bonus, brokerage or
contingent fee, or gratuity, excepting its bona fide employees. For breach or violation of this
warranty CMAP shall have the right to annul this Agreement without liability or, at its discretion,
to deduct from the Agreement price or consideration, or otherwise recover, the full amount of
such commission, percentage bonus, brokerage or contingent fee, or gratuity.

The Contractor will disclose all violations of criminal law involving fraud, bribery and gratuity
violations. The Contractor’s failure to comply shall constitute a material breach of this contract.

27) Compliance with Registration Requirements. The CONTRACTOR shall be registered with the
Federal System for Award Management (SAM) and have a valid DUNS number. It is the
CONTRACTOR'’S responsibility to remain current with these registrations and requirements. If
the CONTRACTOR’S status with regard to any of these requirements change, the
CONTRACTOR must notify CMAP immediately.

28) Improper Influence. Grantee certifies that no Grant Funds have been paid or will be paid by or
on behalf of Grantee to any person for influencing or attempting to influence an officer or
employee of any government agency, a member of Congress or lllinois General Assembly, an
officer or employee of Congress or lllinois General Assembly, or an employee of a member of
Congress or lllinois General Assembly in connection with the awarding of any agreement, the
making of any grant, the making of any loan, the entering into of any cooperative agreement, or
the extension, continuation, renewal, amendment or modification of any agreement, grant, loan
or cooperative agreement. 31 USC 1352. Additionally, Grantee certifies that it has filed the
required certification under the Byrd Anti-Lobbying Amendment (31 USC 1352), if applicable.

29) Federal Form LLL. If any funds, other than Federally-appropriated funds, were paid or will be
paid to any person for influencing or attempting to influence any of the above persons in
connection with this Agreement, the undersigned must also complete and submit Federal Form
LLL, Disclosure of Lobbying Activities Form, in accordance with its instructions.

30) Lobbying Costs. Grantee certifies that it is in compliance with the restrictions on lobbying set forth
in 2 CFR Part 200.450. For any Indirect Costs associated with this Agreement, total lobbying
costs shall be separately identified in the Program Budget, and thereafter treated as other
Unallowable Costs.

31) Cetrtification. This certification is a material representation of fact upon which reliance was placed
to enter into this transaction and is a prerequisite for this transaction, pursuant to 31 USC 1352.
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Any person who fails to file the required certifications shall be subject to a civil penalty of not less
than $10,000, and not more than $100,000, for each such failure.

All of the requirements listed in Part 6, paragraphs 1 through 31 apply to the federally funded project.
The Contractor agrees to include these requirements in each contract and subcontract financed in
whole or in part with federal assistance.

1) Workers’ Compensation. The State of lllinois Worker's Compensation Code requires the
securing of workers’ compensation by all non-state employers. The Submitter shall attest to
understanding and complying with the State of lllinois Workers’ Compensation Code
requirement and submit a completed “Certificate Regarding Workers’ Compensation
Insurance,” Attachment 1 to the RFQ.

2)ETA Certification Regarding Lobbying The Federal Transportation Authority (FTA) a source of
funds for this project requires the Certification for Contracts, Grants, Loans, and Cooperative
Agreements to be submitted with each bid or offer exceeding $100,000. The Submitter shall attest
to understanding and complying with the FTA Certification Regarding Lobbying (49 CRF PART
20) requirement and submit a completed “FTA Certification Regarding Lobbying” Attachment 3
to the RFQ for any proposals which may or will exceed $100,000.

3) Professional Liability Insurance. The CONTRACTOR agrees to purchase and maintain
throughout the term of this Agreement professional liability/errors and omissions (if legal,
accounting, consulting IT or similar professional services are provided). The limit of such
coverage shall be no less than one million dollar ($1,000,000) per claim/occurrence.

Contract Amendment and Concurrence Policy
This Applies to All Primary and Subcontractors

1. A Request for Concurrence will be required for the following:
a. A change in a key person specified by the CMAP Project Manager when justifying the
selection of the contracted vendor.
b. If the Vendor Project Manager disengages from the project for more than 3-months, or
reduced the number of hours working on the project by 20% or greater.

2. An Amendment and revised Price Proposal Form will be needed for the following:
a. Any scope change — justification will be also be required
b. A staff title is added to the project — justification will also be required
c. The transfer of cost from any line item that exceeds 10% of that line item cost of $1,000,
whichever is greater.
d. The addition of any subcontractor not originally listed on the Price Proposal Form. Note:
CMAP will need to seek concurrence from any third-party grantors prior to executing the

amendment.
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Certificate Regarding Workers’ Compensation Insurance
In conformance with current statutory requirements of Section 820 ILCS 305/1 et. seq., of the lllinois

Labor Code, the undersigned certifies as follows:

“I am aware of the provisions of Section 820 ILCS 305/1 of the Labor Code which require every
employer to be insured against liability for Worker's Compensation or to undertake self-insurance in
accordance with such provisions before commencing the performance of the work of this contract.”

Bidder/Contactor

Signature

Name and Title

Date
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The Bidder is required to supply the following information (if necessary, attach additional sheets for both

the primary firm and any subcontractors):

Firm Name: Contact Person:

Business Address:

Telephone: ( ) FAX: ( ) E-mail:

Years of Experience:

Type of Firm — Sole Proprietor, Partnership, Corporation, Joint Venture, Etc.:

Organized under the laws of state of:

Business License No.: Business License Expiration Date:

DUNS No. SAM Cage Code:

List names and addresses of owners of the firm or names and titles of officers of the corporation:

Client list of services rendered currently and/or in the recent past:

Type of Date Name and Address Contact Name and
Service/Product Completed of Client Phone Number
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Bidder hereby certifies that it (check one): IS IS NOT an eligible Disadvantaged
Business Enterprise (DBE) as defined in 49 CFR 23). If “IS” is checked, attach copy of document
that certifies Bidder’s status as a DBE.

IMPORTANT

All RFQ responses without signed and dated Attachment 1 documents will be deemed
unresponsive and will not be evaluated.

RFQ responses without DUNS Numbers will be deemed unresponsive and will not be evaluated.

All contracted vendors MUST have a valid and ACTIVE System for Award Management (SAM)
CAGE Code. If your firm does not have a CAGE Code, please begin the process now at
www.sam.gov and register your entity. There is no fee for this registration.

CMAP CANNOT LEGALLY ENTER INTO A CONTRACTURAL RELATIONSHIP WITHOUT A VALID,
ACTIVE CAGE CODE.
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http://www.sam.gov/

The undersigned certifies, to the best of his or her knowledge and belief, that:

1)

(@)

3)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for
making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by
"Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note:
Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]

The undersigned shall require that the language of this certification be included in the award documents
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. This
certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into
this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995).
Any person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or
fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not
less than

$10,000 and not more than $100,000 for each such expenditure or failure.]

The Contractor, certifies or affirms the truthfulness and accuracy of each statement of its certification
and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31
U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official Date

Name and Title of Contractor’s Authorized
Official:
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